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03-Aug-2004 

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
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REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) 
Maintenance Dredging, Fairless Turning Basin, Delaware River, Philadelphia, Pennsylvania to Trenton, New Jersey 
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14. DESCRIPTION OF AMENDMENT (continued) 
 
 
I. SPECIFICATIONS: 
 
NOTE: The following sections were amended. For simplicity, the complete section is 
being reissued when appropriate to enable complete substitution/insertion of the 
section in existing hard copies. To make detection of changes easier, only those 
pages with changes on them are annotated with “Amendment No. 0001” in the upper 
right corner. In addition, changes on a page are highlighted in bold italics when 
appropriate. 
 
a. COVER SHEET: Please delete the current cover sheet of the specifications and 
bstitute the new cover sheet, annotated Amendment No. 0001, attached here to. su

 
b. BIDDING SCHEDULE: Section 00010, Page 3 – Please delete page 00010-3 in its 
entirety and substitute the new page of the same number, annotated Amendment No. 
0001, attached hereto. 
 
c. SECTION 00800 – SPECIAL CONTRACT REQUIREMENTS: Please delete Section 00800 in 
its entirety and substitute the new Section of the same number, with revised page 
annotated Amendment No. 0001, attached hereto. 
 
d. SECTION 00815 – SPECIAL CONTRACT REQUIREMENTS: Please delete Section 00815 in 
its entirety and substitute the new Section of the same number, with revised pages 
notated Amendment No. 0001, attached hereto. an

 
e. SECTION 01060 – SAFETY: Please delete Section 01060 in its entirety and 
substitute the new Section of the same number, with revised page annotated 
Amendment No. 0001, attached hereto. 
 
f. SECTION 02325 – DREDGING: Please delete Section 02325 in its entirety and 
substitute the new Section of the same number, with revised page annotated 
Amendment No. 0001, attached hereto. 
 
II. CONTRACT DRAWINGS:  Please delete Cover sheet drawing and Drawing Nos. 62495, 
62496,62497, 62498, and 62499 in their entirety and substitute the revised cover 
sheet and drawings of the same numbers, with a revision date of 18 Aug 2004, 
attached hereto.  
 
III.  Please indicate receipt of this amendment on Standard Form 1442(SOLICITATION, 
OFFER, AND AWARD) as Amendment No.0001. Failure to acknowledge all amendments may 
be cause for rejection of the bid. 

Page 2 of 2  
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 BIDDING SCHEDULE 
 (To be attached to SF 1442) 
 
                                                                              
Item                               Estimated            Unit      Estimated 
No.   Description                  Quantity     Unit    Price       Amount     
 
 1.  Mobilization & Demobilization     1         JOB     L.S. $ 
 
 2.  Removal and Satisfactory 

                 Disposal of Material 
                (Sta. 0+000 to Sta. 0+800)      153,127      CY      $   $    
 

 3.  Adjustment in bid price if 
     Contractor-furnished 
     disposal areas, described  
     as hereinafter specified, 
     are used                           1        JOB     L.S.    ($        ) 

 
                                                                  __________ 
  
                                         
                                        TOTAL ESTIMATED AMOUNT  $ 
 
 
NOTE:  Bidders must bid on all items. 
 
 
ACCEPTANCE OF CONTRACTOR-FURNISHED DISPOSAL AREAS 
  
Award of the contract on the basis of using Contractor-furnished disposal 
areas will be subject to the acceptance of the proposed Contractor-furnished 
disposal areas by the Contracting Officer.  The Contractor shall be required 
to obtain all applicable Federal and State approvals as specified in SECTION 
01040: COORDINATION FOR CONTRACTOR FURNISHED DISPOSAL AREAS of the 
Specifications.  Failure by the bidder to furnish these approvals with the bid 
at the time of the bid opening will result in the bid being rejected as being 
non-responsive. 
 
If the bid is based on the use of Contractor-furnished areas, the bidder 
shall execute DESCRIPTION OF DISPOSAL AREAS form, complete in accordance 
with the notations thereon, and shall submit the form with the bid. A copy of 
the form can be found at the end of specification Section 01040. The bid shall 
adequately describe such Contractor furnished areas and shall be accompanied 
by the written permission of the landowners. Description of Contractor 
furnished areas shall include location, size, and capacity of each area. If 
the bidder proposes to use both the Government furnished areas shown on the 
contract drawings and Contractor-furnished areas, he shall describe in his bid 
the portion or portions of all the areas, which will be used, and the 
estimated quantity of dredged material to be placed in each area. 
 

 

The Government may reject a bid as nonresponsive if it is materially and 
mathematically unbalanced as to price for any bid item or combination of 
items. A bid is unbalanced when it is based on prices significantly less than 
cost for some work and prices which are significantly overstated for other 
work.  (See FAR 15.404-1(g).) 

 

 00010-3 
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SECTION 00800

SPECIAL CLAUSES

PARA      TITLE

SC-1      COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK

SC-2      LIQUIDATED DAMAGES - CONSTRUCTION

SC-3      CONTINUING CONTRACT (MAR 1995 EFARS)

SC-4      CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS

SC-5      PHYSICAL DATA

SC-6      LAYOUT OF WORK

SC-7      PERFORMANCE OF WORK BY THE CONTRACTOR

SC-8      ENVIRONMENTAL LITIGATION

SC-9      SIGNAL LIGHTS

SC-10     CONTINUITY OF WORK

SC-11     FINAL EXAMINATION AND ACCEPTANCE

SC-12     SHOALING

SC-13     INSPECTION

SC-14     ACCOMODATIONS AND MEALS FOR GOVERNMENT INSPECTORS

SC-15     EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE

SC-16     PERFORMANCE EVALUATION OF CONTRACTOR

SC-17     TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER

SC-18     INSURANCE REQUIREMENTS
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SPECIAL CLAUSES

SC-1  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK

The Contractor will be required to commence actual dredging under this 
contract within 10 calendar days after the date of receipt by him of notice 
to proceed, to prosecute said work diligently and to complete the entire 
work ready for use not later than 45 calendar days  after the date of 
receipt by him of notice to proceed which is scheduled to be issued on or 
about 23 September 2004. The time stated for completion shall include final 
cleanup of the premises. 

SC-2  LIQUIDATED DAMAGES - CONSTRUCTION (APR 1984)

a. If the Contractor fails to complete the work within the time specified 
in the contract, the Contractor shall pay liquidated damages to the 
Government in the amount of $950.00 for each calendar day of delay until 
the work is completed or accepted.

b. If the Government terminates the Contractor's right to proceed, the 
resulting damage will consist of liquidated damages until such reasonable 
time as may be required for final completion of the work together with any 
increased costs occasioned the Government in completing the work. 

c. If the Government does not terminate the Contractor's right to proceed, 
the resulting damage will consist of liquidated damages until the work is 
completed or accepted. (FAR 52.211-12)

SC-3 CONTINUING CONTRACTS (MAR 1995-EFARS)

a. This is a continuing contract, as authorized by Section 10 of the River 
and Harbor Act of September 22, 1922 (33 U.S. Code 621). The payment of 
some portion of the contract price is dependent upon reservations of funds 
from future appropriations, and from future contribution to the project 
having one or more non-federal project sponsors. The responsibilities of 
the Government are limited by this clause notwithstanding any contrary 
provision of the "Payments to Contractor" clause or any other clause of 
this contract.

b. The sum of $50,000 has been reserved for this contract and is available 
for payments to the Contractor during the current fiscal year. It is 
expected that Congress will make appropriations for future fiscal years 
from which additional funds together with funds provided by one or more 
non-federal project sponsors will be reserved for this contract.

 
c. Failure to make payments in excess of the amount currently reserved, or 
that may be reserved from time to time, shall not entitle the Contractor to 
a price adjustment under the terms of this contract except as specifically 
provided in paragraphs f and i below. No such failure shall constitute a 
breach of this contract, except that this provision shall not bar a 
breach-of-contract action if an amount finally determined to be due as a 
termination allowance remains unpaid for one year due solely to a failure 
to reserve sufficient additional funds therefore.

d. The Government may at any time reserve additional funds for payments 
under the contract if there are funds available for such purpose. The 
Contracting Officer will promptly notify the Contractor of any additional 
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funds reserved for the contract by issuing an administrative modification 
to the contract.

e. If earnings will be such that funds reserved for the contract will be 
exhausted before the end of any fiscal year, the Contractor shall give 
written notice to the Contracting Officer of the estimated date of 
exhaustion and the amount of additional funds which will be needed to meet 
payments due or to become due under the contract during that fiscal year. 
This notice shall be given not less than 45 nor more than 60 days prior to 
the estimated date of exhaustion.

f. No payments will be made after exhaustion of funds except to the extent 
that additional funds are reserved for the contract. The Contractor shall 
be entitled to simple interest on any payment that the Contracting Officer 
determines was actually earned under the terms of the contract and would 
have been made except for exhaustion of funds. Interest shall be computed 
from the time such payment would otherwise have been made until actually or 
constructively made, and shall be at the rate established by the Secretary 
of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on 
the first day of the delay in such payment. 

g. Any suspension, delay, or interruption of work arising from exhaustion 
or anticipated exhaustion of funds shall not constitute a breach of this 
contract and shall not entitle the Contractor to any price adjustment under 
the "Suspension of Work" clause or in any other manner under this contract.

h. An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work 
arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds.

i. If, upon the expiration of sixty (60) days after the beginning of the 
fiscal year following an exhaustion of funds, the Government has failed to 
reserve sufficient additional funds to cover payments otherwise due, the 
Contractor, by written notice delivered to the Contracting Officer at any 
time before such additional funds are reserved, may elect to treat his 
right to proceed with the work as having been terminated. Such a 
termination shall be considered a termination for the convenience of the 
Government.

j. If at any time it becomes apparent that the funds reserved for any fiscal 
year are in excess of the funds required to meet all payments due or to 
become due the Contractor because of work performed and to be performed under 
the contract during the fiscal year, the Government reserves the right, after 
notice to the Contractor, to reduce said reservation by the amount of such 
excess. (EFAR 52.232-5001)

SC-4  CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS

a. Upon obtaining the plans and specifications, the Contractor shall:

(1) Immediately check the specifications and all drawings;
(2) Compare all drawings and verify the figures before laying out the 
work;
(3) Promptly notify the Contracting Officer of any discrepancies, and;
(4) Be responsible for any errors which might have been avoided by 
complying with this paragraph (a).

b. Large scale drawings shall, in general, govern small scale drawings. 
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Figures marked on drawings shall, in general, be followed in preference to 
scale measurements.

c. Omissions from the drawings or specifications or the misdescription of 
details of work which are manifestly necessary to carry out the intent of 
the drawings and specifications, or which are customarily performed, shall 
not relieve the contractor from performing such omitted or misdescribed 
details of the work, but shall be performed as if fully and correctly set 
forth and described in the drawings and specifications.

d. The work shall conform to the specifications and the contract drawings 
identified on the following, all of which are available in the office of 
the District Engineer, U.S. Army Engineer District, Philadelphia, Room 643, 
Wanamaker Building, 100 Penn Square East, Philadelphia, PA 19107. Drawings 
are titled: "Dredging, Fairless Turning Basin, Delaware River, Philadelphia 
Pennsylvania to Trenton, New Jersey", and have the following drawing 
numbers, subtitles, and dates. 

                                                                Latest
 Drawing No.      Subtitle                      Date         Revision Date
   62495   General Plan, Vicinity Map,
           Location Map and List of 
           Drawings                        3 August 2004   18 August 04
   62496   Soundings - Fairless 
           Turning Basin                   3 August 2004   18 August 04     
   62497   Fairless Turning Basin
           Coordinates                     3 August 2004   18 August 04 
   62498   Sections                        3 August 2004   18 August 04    
   62499   Money Island Disposal Area      3 August 2004   18 August 04       

SC-5 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's 
information. The Government shall not be responsible for any interpretation 
of or conclusion drawn from the data or information by the Contractor. (FAR 
52.236-4)

a. The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations by surveys.

b. Tide Data. The following mean ranges of tides in the Delaware River is 
approximately 6.4 feet at Burlington, NJ and 6.0 feet at Pier 11 North in 
Philadelphia.  A Comparison of mean low water datum to the Corps of 
Engineers Philadelphia to Trenton Project Datum is presented in Section 
00850 of this contract.  The maximum velocity of the tidal current is about 
2 mph.

c. Weather Conditions. The site of the work is sheltered from storms. It is 
believed that work can be performed during all seasons of the year except 
during winter months when ice conditions may interfere with dredging 
operations.  Complete weather records and reports may be obtained from the 
local U.S. Weather Bureau Office nearest to the work site.  The Contractor 
shall satisfy himself as to the hazards likely to arise from weather 
conditions during the construction period.

d. Channel Traffic. Traffic in the work area consists of ocean going and 
coastwise vessels, tugs and barges, and pleasure craft. The traffic and 
vessels may interfere with dredging operations.
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e. Conditions of Basin. The basin conditions shown on the contract drawings 
represent the results of surveys made on the dates indicated and can only 
be considered as indicating the general conditions at that time.

f. Obstruction of Channel. The Government will not undertake to keep the 
channel free from vessels or other obstructions, except to the extent of 
such regulations if any, as may be prescribed by the Secretary of the Army, 
in accordance with the provisions of Section 7 of the River and Harbor Act 
approved 8 August 1917. The Contractor is required to conduct the work in 
such a manner as to obstruct navigation as little as possible, and in case 
the Contractor's plant so obstructs the channel as to make difficult or 
endanger the passage of vessels, said plant shall be promptly moved on the 
approach of any vessel to such an extent as may be necessary to afford a 
practicable passage. The Contractor shall request the U.S. Coast Guard to 
issue a Notice to Mariners advising navigation interests that the 
Contractor's dredging plant will be operating in the project waterway. The 
Contractor shall submit this request to: Commander (OAN), Fifth Coast Guard 
District, Federal Building, 431 Crawford Street, Portsmouth, VA 23705. The 
Contractor shall furnish a copy of this request to the Contracting Officer 
not less than five days prior to the start of dredging. The Contractor 
shall also notify the U.S. Coast Guard of the approximate time required for 
completion of dredging. Upon completion of the work, the Contractor shall 
promptly remove his plant, including ranges, buoys, piles and other marks 
placed by him under the contract in navigable waters or on shore.

g. Navigation Aids. The Contractor shall not relocate or move any aids to 
navigation that have been established by the U. S. Coast Guard. If it 
becomes necessary to have any aid to navigation moved in order to complete 
dredging operations under this contract, the Contractor shall notify the 
U.S. Coast Guard at least 30 days prior to the desired date for movement of 
the aid. All requests shall be made in writing to: Commander (OAN), Fifth 
Coast Guard District, Federal Building, 431 Crawford Street, Portsmouth, 
Virginia 23705. A copy of each request shall be furnished to the 
Contracting Officer.

Location. The location of the work is in the Delaware River near Newbold 
Island.

i. Laying of Submerged Pipelines and Obstruction of Channel. When the 
disposal area is on the opposite side of the navigation channel from the 
dredging area, a submerged pipeline shall be used to cross the channel.  If 
the submerged line is to be placed across a navigable channel, the 
Contractor shall submit a request for approval at least ten working days 
(Sundays and holidays excluded) prior to the desired closure date, to the 
U.S. Coast Guard, MSO/Group Philadelphia, 1 Washington Avenue, 
Philadelphia, PA 19147-4395.   A copy of each request shall be furnished to 
the Contracting Officer. This request shall contain the following 
information:

(1) Location (Channel Centerline Stationing) and depth (over the top of 
the pipeline) at which the submerged line will be placed;

(2) The desired length of time the channel is to be closed;

(3) The date and hour placement or removal will commence;

(4) The date and hour of anticipated completion; and

(5) The name and telephone number of the person to be contacted for 

Section 00800  Page 5



Invitation for Bids
W912BU-04-B-0027

information and response to any emergency condition.

The Coast Guard has indicated that the requirements of navigation may make 
it necessary to establish times other then those requested. IT SHALL BE THE 
CONTRACTOR'S RESPONSIBILITY TO COORDINATE HIS PLANS WITH THE COAST GUARD 
SUFFICIENTLY IN ADVANCE OF THE PLANNED CLOSING TO PREVENT DELAY TO THE 
DREDGING OPERATIONS AND COMPLY WITH THE COAST GUARD REQUIREMENTS. The 
minimum depth to the top of any submerged pipe shall not be less than 37 
feet.

j. Bridge and Utility Crossings: 

(1) Bridges: The following bridges cross the project waterway. The 
vertical clearances stated are above mean high water. 

                                      Horizontal    Vertical       Miles
  Bridge                 Type         Clearance     Clearance   above Mouth
  -------------------------------------------------------------------------

Penn Central RR Co.    Vert. Lift    500 ft (down)   49 ft.     104.6
Philadelphia, PA to                  135 ft (up)
Delair, NJ

Betsy Ross Bridge      Fixed Hwy.    620 ft.        135 ft.     104.8
Philadelphia, PA to
Pennsauken, NJ

Tacony-Palmyra         Bascule Hwy.  240 ft.         53 ft.     107.2
Bridge
Philadelphia, PA to
Palmyra, NJ

Burlington-Bristol     Vert. Lift    500 ft.(down)    62 ft.    117.8
Bridge                               135 ft.(up)
Burlington, NJ to
Bristol, PA

PA - NJ Turnpike       Fixed Hwy.    620 ft.         135 ft.    121.2
Bridge

   (2) Utility Lines:  The locations and elevations of all known utility 
lines crossing the river are presented in the following table:

Location                 Description            Elevation
---------------------------------------------------------------------------

Upstream side of Penn    11 submarine cables    48 ft below MLW
Central Railroad         (1 communication,      across draw opening
Bridge                   2 signal, 4 bridge
                         operating, and
                         4 emergency)

300 ft upstream from     (2) 12-inch            65 ft below MLW
Penn Central Railroad    submarine gas
Bridge                   pipelines

Tacony-Palmyra Bridge    (2) control cables     natural bottom
                         (2) power cables and
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                         (1) telephone cable
                         (all submarine)

0.5 miles downstream     aerial electric power  140 ft above MLW
from Burlington-         lines
Bristol Bridge

Burlington Island to     telephone cables       unknown
Bristol, PA

The Contractor shall take all necessary precautions to prevent damage to 
these utilities.  The Contractor shall cause timely notice of the dredging 
to be given to the owners and, when in the opinion of the Contractor such  
action is necessary, he shall request the Government require said owner or 
owners to mark the pipelines or move the cables so as to avoid interference 
with the dredging operations.  Any request made by the Contractor shall be 
within 30 days following his receipt of the Notice to Proceed.

k. Bridge to Bridge Radio Telephone Equipment. In order that radio 
telephone communication may be made with passing vessels, all dredges 
engaged in work under the contract shall be equipped with and operate 
bridge-to-bridge radio telephone equipment. The radio telephone equipment 
shall operate on VHF Channel 13 (156.65 MHz) with low power output having a 
communication range of approximately ten miles. The frequency has been 
approved by the Federal Communication Commission.

l. The Government disposal area available for this contract is:

Upland Disposal Area:  Money Island, as shown on the contract drawings.

m. The most recent maintenance dredging within the limits of the proposed 
Turning Basin was accomplished by Weeks Marine Inc. under Contract 
DACW61-02-C-0018. Work under this contract commenced on 2 February 2002 and 
was completed 8 Febraury 2002. Dredging was performed to a required depth 
of 35' MLW plus 1' allowable overdepth. Total quantity removed under this 
contract was 159,288 cubic yards. It should be noted that previous dredging 
work accomplished by U.S. Steel Corporation resulted in after dredging 
depths of 42 feet MLW in this area. 

n. "Abstract of Bottom Samples" are included as Section 00855 of this 
contract.

o. Survey control description sheets are included as Section 00845 of this 
contract.

p. Bottom samples of material are available at the Fort Mifflin Project 
Office, Fort Mifflin, PA, (adjacent to the Philadelphia Airport).

q. Magnitude of Contract Work. The estimated value of the contract work is 
between $1,000,000 and $5,000,000.

SC-6   LAYOUT OF WORK

The Contractor shall lay out its work from Government-provided channel 
coordinates. The Contractor shall furnish, at its own expense, such stakes, 
templates, platforms, equipment,range markers and labor as may be required 
in laying out any part of the work from the channel coordinates furnished 
by the Government. The Contractor shall be responsible for executing the 
work to such lines and grades. The Contractor must have real time 
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differential GPS positioning in accordance with the Corps survey manual, 
class 1 survey requirements for dredge positioning and disposal area 
layout. The Contractor shall provide real time positioning on a computer 
screen during dredging, and have the capability of playback in 15 minutes 
intervals. The position must be recorded on disk every 15 minutes and 
submitted to the Contracting Officer on a daily basis.(CENAP)

SC-7  PERFORMANCE OF WORK BY THE CONTRACTOR (APR 84)

The Contractor shall perform on the site, and with its own organization, 
work equivalent to at least forty (40) percent of the total amount of work 
to be performed under the contract. This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer determines that 
the reduction would be to the advantage of the Government. (FAR 52.236-1)

SC-8   ENVIRONMENTAL LITIGATION (1974 NOV OCE)

a. If the performance of all or any part of the work is suspended, delayed, 
or interrupted due to an order of a court of competent jurisdiction as a 
result of environmental litigation, as defined below, the Contracting 
Officer, at the request of the Contractor, shall determine whether the 
order is due in any part to the acts or omissions of the Contractor or a 
Subcontractor at any tier not required by the terms of the contract. If it 
is determined that the order is not due in any part to acts or omissions of 
the Contractor or a Subcontractor at any tier other than as required by the 
terms of this contract, such suspension, delay, or interruption shall be 
considered as if ordered by the Contracting Officer in the administration 
of this contract under the terms of the SUSPENSION OF WORK clause of this 
contract. The period of such suspension, delay, or interruption shall be 
considered unreasonable, and an adjustment shall be made for any increase 
in the cost of performance of this contract (excluding profit) as provided 
in that clause, subject to all the provisions thereof.

b. The term "environmental litigation", as used herein, means a lawsuit 
alleging that the work will have an adverse effect on the environment or 
that the Government has not duly considered, either substantively or 
procedurally, the effect of the work on the environment. (CENAP)

SC-9   SIGNAL LIGHTS

The Contractor shall display signal lights and conduct his operations in 
accordance with the General Regulations of the Coast Guard governing lights 
and day signals to be displayed by towing vessels with tows on which no 
signals can be displayed, vessels working on wrecks, dredges, and vessels 
engaged in laying cables or pipe or in submarine or bank protection 
operations, lights to be displayed on dredge pipe lines, and day signals to 
be displayed by vessels of more than 65 feet in length moored or anchored 
in a fairway or channel, and the passing by other vessels of floating plant 
working navigable channels, as approved by the Commandant, U.S. Coast Guard 
with respect to vessels in inland waters (33 CFR 88), as applicable. (CENAP)

SC-10  CONTINUITY OF WORK (APR 1965 OCE)

No payment will be made for work done in any area designated by the 
Contracting Officer until the full depth required under the contract is 
secured in the whole of such area, unless prevented by ledge rock, nor will 
payment be made for excavation in any area not adjacent to and in 
prolongation of areas where full depth has been secured except by decision 
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of the Contracting Officer. Should any such nonadjacent area be excavated 
to full depth during the operations carried on under the contract, payment 
for all work therein may be deferred until the required depth has been made 
in the area intervening. The Contractor may be required to suspend dredging 
at any time when for any reason the gages or ranges cannot be seen or 
properly followed. (CENAP)

SC-11  FINAL EXAMINATION AND ACCEPTANCE (APR 1965 OCE)

a. As soon as practicable after the completion of the entire work or any 
section thereof (if the work is divided into sections) as in the opinion of 
the Contracting Officer will not be subject to damage by further operations 
under the contract, such work will be thoroughly examined at the cost and 
expense of the Government by sounding or by sweeping, or both, as 
determined by the Contracting Officer. Should any shoals, lumps, or other 
lack of contract depth be disclosed by this examination the Contractor will 
be required to remove same by dragging the bottom or by dredging at the 
contract rate for dredging, but if the bottom is soft and the shoal areas 
are small and form no material obstruction to navigation, the removal of 
such shoal may be waived by the discretion of the Contracting Officer. The 
Contractor or his authorized representative will be notified when soundings 
and/or sweepings are to be made, and will be permitted to accompany the 
survey party. When the area is found to be in a satisfactory condition, it 
will be accepted finally. Should more than two soundings or sweeping 
operations by the Government over an area be necessary by reason of work 
for the removal of shoals disclosed at a prior sounding or sweeping, the 
cost of such third and any subsequent sounding or sweeping operations will 
be charged against the Contractor. The rate for each day in which the 
Government plant is engaged in such sounding or sweeping operations and/or 
is enroute to or from the site or held, for the Contractor's convenience, 
at or near the site for these operations shall be $ 3,300.00, except on 
Saturday, Sunday and holidays when the rate shall be $ 3,700.00.

b. Final acceptance of the whole or a part of the work and the deductions 
or corrections of deductions made thereon will not be reopened after having 
once been made, except on evidence of collusion, fraud, or obvious error, 
and the acceptance of a completed section shall not change the time of 
payment of the retained percentages of the whole or any part of the work. 
(CENAP)

SC-12  SHOALING (1965 APR OCE)

If before the contract is completed, shoaling occurs in any section 
previously accepted, including shoaling in the finished channel, because of 
the natural lowering of the side slopes, redredging at contract price, 
within the limits of available funds, may be done if agreeable to both the 
Contractor and the Contracting Officer. (CENAP)

SC-13   INSPECTION

The inspectors will direct the maintenance of the gauges, ranges, location 
marks and limit marks in proper order and position; but the presence of the 
inspector shall not relieve the Contractor of responsibility for the proper 
execution of the work in accordance with the specifications. The Contractor 
will be required:

a. To furnish, on the request of the Contracting Officer or any 
inspector, the use of such boats, boatmen, laborers, a part of the 
ordinary and usual equipment and crew of the dredging plant as may be 
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reasonably necessary in inspecting and supervising the work. However, 
the Contractor will not be required to furnish such facilities for the 
surveys, prescribed in the Special Clause entitled "FINAL EXAMINATION 
AND ACCEPTANCE".

b. To furnish, on the request of the Contracting Officer or any 
inspector, suitable transportation from all points on shore designated 
by the Contracting Officer to and from the various pieces of plant and 
to and from the disposal areas. 

Should the Contractor refuse, neglect, or delay compliance with these 
requirements, the specific facilities may be furnished and maintained 
by the Contracting Officer, and the cost thereof will be deducted from 
any amounts due or to become due the Contractor. (CENAP)

SC-14  ACCOMMODATIONS AND MEALS FOR GOVERNMENT INSPECTORS (1965 APR OCE)

a. The Contractor shall furnish regularly to Government inspectors on board 
the dredge or other craft upon which they are employed a suitable separate 
room for office. The room shall be fully equipped and maintained to the 
satisfaction of the Contracting Officer; it shall be properly heated, 
ventilated, and lighted, and shall have a desk which can be locked, and a 
chair for each inspector, and washing conveniences. The entire cost to the 
Contractor for furnishing, equipping and maintaining the foregoing 
accommodations shall be included in the contract price. If the Contractor 
fails to meet these requirements, the facilities referred to above will be 
secured by the Contracting Officer, and the cost thereof will be deducted 
from payments to the Contractor.

b. If the Contractor maintains on this work an establishment for the 
subsistence of his own employees, he shall, when requested, furnish to 
inspectors employed on the work, and to all Government agents who may visit 
the work on official business, meals of a quality satisfactory to the 
Contracting Officer. The meals furnished will be paid for by the Government 
at a rate of $5.00 per person for each meal. (CENAP)

SC-15   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995) - EFARS

a. This clause does not apply to terminations. See 52.249-5000, Basis for 
Settlement of Proposals, and FAR Part 49.

b. Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by the Contractor or 
sub-contractor at any tier shall be based on actual cost data for each 
piece of equipment or groups of similar serial or series for which the 
Government can determine both ownership and operating costs from the 
Contractor's accounting records. When both ownership and operating costs 
cannot be determined for any piece of equipment or groups of similar serial 
or series equipment from the Contractor's accounting records, costs for 
that equipment shall be based upon the applicable provisions of EP 
1110-1-8, "Construction Equipment Ownership and Operating Expense 
Schedule," Regions I and II.  Working conditions shall be considered to be 
average for determining equipment rates using the schedule unless specified 
otherwise by the Contracting Officer. For equipment not included in the 
schedule, rates for comparable pieces of equipment may be used or a rate 
may be developed using the formula provided in the schedule. For forward 
pricing, the schedule in effect at the time of negotiations shall apply. 
For retroactive pricing, the schedule in effect at the time the work was 
performed shall apply.
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c. Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d)(ii) and FAR 31.205-36. Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and 
sale-leaseback arrangements, will be determined using the schedule, except 
that actual rates will be used for equipment leased from an organization 
under common control that has an established practice of leasing the same 
or similar equipment to unaffiliated lessees.

d. When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the Contracting 
Officer shall request the Contractor to submit either certified cost or 
pricing data, or partial/limited data, as appropriate. This data shall be 
submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.  
(EFARS 52.231-5000) 

Note #1: The small purchase threshold is $100,000. 

Note #2: By submitting cost or pricing data, the Contractor grants to the 
Contracting Officer (or authorized representative) the right to examine 
those books, records, documents, and/or other supporting data that will 
permit evaluation of the proposed equipment costs.  This right shall extend 
for 2 years after expiration of contract performance.  After price 
agreement, the Contractor shall certify that the equipment cost or pricing 
data submitted are accurate, complete and current.

SC-16  PERFORMANCE EVALUATION OF CONTRACTOR (1985 JAN HQ USACE)

a. As a minimum, the Contractor's performance will be evaluated upon final 
acceptance of the work. However, interim evaluation may be prepared at any 
time during contract performance when determined to be in the best interest 
of the Government.

b. The format for the evaluation will be DD Form 2626, and the Contractor 
will be rated either outstanding, satisfactory, or unsatisfactory in the 
areas of Contractor Quality Control, Timely Performance, Effectiveness of 
Management, Compliance with Labor Standards, and Compliance with Safety 
Standards. The Contractor will be advised of any unsatisfactory rating, 
either in an individual element or in the overall rating, prior to 
completing the evaluation, and all Contractor comments will be made a part 
of the official record. Performance Evaluation Reports will be available to 
all DOD contracting offices for their future use in determining Contractor 
responsibility, in compliance with DFAR 236.201(c)(1). (CENAP)

SC-17 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (OCT 1989)

a. This clause specifies the procedure for determination of time extensions 
for unusually severe weather in accordance with the Contract Clause 
entitled: DEFAULT (FIXED-PRICE CONSTRUCTION). In order for the Contracting 
Officer to award a time extension under this clause, the following 
conditions must be satisfied:

(1) The weather experienced at the project site during the contract
    period must be found to be unusually severe, that is, more severe
    than the adverse weather anticipated for the project location
    during any given month.

(2) The unusually severe weather must actually cause a delay to the
    completion of the project. The delay must be beyond the control and
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    without the fault or negligence of the Contractor.

b. The following schedule of monthly anticipated adverse weather delays is 
based on National Oceanic and Atmospheric Administration (NOAA) or similar 
data for the project location and will constitute the base line for monthly 
weather time evaluations. The Contractor's progress schedule must reflect 
these anticipated adverse weather delays in all weather dependent 
activities. For the purpose of this contract, unusually severe weather is 
defined as daily precipitation equal to or exceeding 0.5 inches and/or 
maximum daily temperature not exceeding 32 degrees F.

                   MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
                     WORK DAYS BASED ON (7) DAY WORK WEEK

        JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC
         10    6     2     3     3     2     2     2     2     2     2     4

c. Upon acknowledgment of the Notice to Proceed (NTP) and continuing 
throughout the contract, the Contractor shall record on the daily CQC 
report, the occurrence of adverse weather and resultant impact to normal 
scheduled work. Actual adverse weather days must prevent work on critical 
activities for 50 percent or more of the Contractor's scheduled work day. 
The number of actual adverse weather delay days shall include days impacted 
by actual adverse weather (even if adverse weather occurred in previous 
month), be calculated chronologically from the first to the last day of 
each month, and be recorded as full days. If the number of actual adverse 
weather delay days exceeds the number of days anticipated in paragraph b. 
above, the Contracting Officer will convert any qualifying delays to 
calendar days, giving full consideration for equivalent fair weather work 
days, and issue a modification in accordance with the Contract Clause 
entitled: DEFAULT (FIXED PRICE CONSTRUCTION). (ER 415-1-15)

SC-18   INSURANCE REQUIREMENTS

Evidence of the following types of insurance shall be provided to the 
Contracting Officer prior to commencement of work and shall be maintained 
throughout the period of performance.

a. General Liability Insurance (Comprehensive form of policy): Bodily 
Injury Liability - $500,000 per occurrence.

b. Automobile Liability Insurance (Comprehensive form of policy): Bodily 
Injury Liability - $200,000 per person and $500,000 per accident. Property 
Damage Liability - $20,000 per accident.

c. Workmen's Compensation and Employer's Liability Insurance: Compliance 
with applicable workmen's compensation and occupational  disease statutes 
is required. Employer's liability coverage in the  minimum amount of 
$100,000 is also required."

d. Applicable Marine Casualty and Marine Workmen's Compensation Insurance:  
As appropriate for this contract.

    -- End of Section --
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General Decision Number: PA030050 05/21/2004 
 
 
 
   General Decision Number: PA030050 05/21/2004 
   Superseded General Decision Number: PA020050 
   State: Pennsylvania 
   Construction Types: Heavy Dredging 
   Counties: Pennsylvania Statewide. 
   All Dredging, except self-propelled hopper dredges, on the 
   Atlantic Coast to the southerly border of the State of 
   Maryland, 
   & tributary waters emptying into the Atlantic Ocean, the 
   Chesapeake & Delaware Canal, Baltimore City and Baltimore 
   County, Maryland. 
   Modification Number     Publication Date 
               0             06/13/2003 
               1             02/20/2004 
               2             05/14/2004 
               3             05/21/2004 
   * ENGI0025-001 10/01/2003 
   STATEWIDE 
                                     Rates          Fringes 
     Company Lead Dredgeman 
       Lead Dredgeman..............$ 28.72         6.87+a+b 
     Dipper & Clamshell Dredge 
       Boat Captain................$ 22.80         6.27+a+b 
       Boat Master.................$ 23.89         6.87+a+b 
       Deckhand, Tug Deckhand......$ 18.78         5.67+a+b 
       Engineer....................$ 25.37         6.87+a+b 
       Maintenance Engineer........$ 24.24         6.27+a+b 
       Mate........................$ 22.64         6.27+a+b 
       Oiler.......................$ 19.24         5.67+a+b 
       Operator....................$ 28.72         6.87+a+b 
       Scowman.....................$ 18.53         5.67+a+b 
       Welder......................$ 23.87         6.27+a+b 
     Diver 
       Diver.......................$ 41.53         6.87+a+b 
       Standby Diver...............$ 27.85         6.87+a+b 
       Standby Tender..............$ 23.26         6.27+a+b 
       Tender......................$ 32.11         6.87+a+b 
     Drag Bucket Dredge 
       Deckhand....................$ 16.17         5.25+a+b 
       Engineer....................$ 21.41         6.45+a+b 
       Maintenance Engineer........$ 21.21         5.85+a+b 
       Mate........................$ 19.82         5.85+a+b 
       Operator....................$ 25.09         6.45+a+b 
     Dredging Pipeline 
     Cable-Laying 
       Control Tower Operator......$ 25.55         6.87+a+b 
       Diver Tender................$ 26.58         6.87+a+b 
       Diver.......................$ 42.42         6.87+a+b 
       Leverman....................$ 28.83         6.87+a+b 
       Line up Operator, End 
       Prep........................$ 18.47         5.67+a+b 
       Rigger......................$ 19.07         5.67+a+b 
     Drill Boats 
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       Blaster.....................$ 23.81         6.45+a+b 
       Core Driller................$ 18.56         5.25+a+b 
       Driller.....................$ 23.55         6.45+a+b 
       Engineer....................$ 23.54         6.45+a+b 
       Machinist...................$ 23.30         5.85+a+b 
       Oiler.......................$ 20.46         5.25+a+b 
       Tug Captain.................$ 19.53         5.85+a+b 
       Tug Deckhand................$ 15.97         5.25+a+b 
       Tug Master..................$ 20.48         6.45+a+b 
       Welder......................$ 23.30         5.85+a+b 
     Engineer 
       1st.........................$ 25.55         6.87+a+b 
       2nd, 3rd and 4th............$ 25.23         6.87+a+b 
       Electrician.................$ 25.68         6.87+a+b 
       Electro Hydro Technician....$ 20.79         6.27+a+b 
       Tug Captain.................$ 23.44         6.87+a+b 
       Tug Master..................$ 26.80         6.87+a+b 
     Hydraulic Dredge 
       Asst. Fill Placer...........$ 22.45         6.87+a+b 
       Boat Captain................$ 22.80         6.27+a+b 
       Boat Master.................$ 23.88         6.87+a+b 
       Chief Mate..................$ 24.47         6.87+a+b 
       Chief Welder................$ 25.13         6.87+a+b 
       Deckhand....................$ 18.78         5.67+a+b 
       Engineer....................$ 24.82         6.87+a+b 
       Fill Placer.................$ 24.47         6.87+a+b 
       Janitor/Porter..............$ 18.14         5.67+a+b 
       Leverman....................$ 28.72         6.87+a+b 
       Maintenance Engineer........$ 24.24         6.27+a+b 
       Mate........................$ 22.64         6.27+a+b 
       Messman.....................$ 18.14         5.67+a+b 
       Night Cook..................$ 18.65         5.67+a+b 
       Oiler.......................$ 19.24         5.67+a+b 
       Shoreman....................$ 18.55         5.67+a+b 
       Spider Barge Operator.......$ 23.66         6.27+a+b 
       Steward.....................$ 22.59         6.87+a+b 
       Welder-Dredge...............$ 23.86         6.27+a+b 
     Tug Boats over 1000 H.P. 
       with master or captain 
       having license endorsed 
       for 200 miles off shore 
         Tug Captain...............$ 24.34         6.87+a+b 
         Tug Chief Engineeer.......$ 23.60         6.27+a+b 
         Tug Deckhand..............$ 18.78         5.67+a+b 
         Tug Engineer..............$ 23.13         6.27+a+b 
     PREMIUMS:  Additional 20% for hazardous material work 
     FOOTNOTES APPLICABLE TO ABOVE CRAFTS: 
     a.  PAID HOLIDAYS:  New Year's Day, Martin Luther King, Jr.'s 
     Birthday, Memorial Day, Good Friday, Independence Day, Labor 
     Day, Veterans' Day, Thanksgiving Day and Christmas Day 
     b.  VACATION:  Seven percent (7%) of the straight time rate 
     multiplied by the total hours worked. 
   ---------------------------------------------------------------- 
   WELDERS - Receive rate prescribed for craft performing operation 
   to which welding is incidental. 
   ================================================================ 
   Unlisted classifications needed for work not included within 
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   the scope of the classifications listed may be added after 
   award only as provided in the labor standards contract clauses 
   (29 CFR 5.5(a)(1)(ii)). 
   ---------------------------------------------------------------- 
   In the listing above, the "SU" designation means that rates 
   listed under that identifier do not reflect collectively 
   bargained wage and fringe benefit rates.  Other designations 
   indicate unions whose rates have been determined to be 
   prevailing. 
         WAGE DETERMINATION APPEALS PROCESS 
   1.) Has there been an initial decision in the matter?  This can 
    be: 
   * an existing published wage determination 
   * a survey underlying a wage determination 
   * a Wage and Hour Division letter setting forth a 
     position on a wage determination matter 
   * a conformance (additional classification and rate) 
     ruling 
   On survey related matters, initial contact, including requests 
   for summaries of surveys, should be with the Wage and Hour 
   Regional Office for the area in which the survey was conducted 
   because those Regional Offices have responsibility for the 
   Davis-Bacon survey program.  If the response from this initial 
   contact is not satisfactory, then the process described in 2.) 
   and 3.) should be followed. 
   With regard to any other matter not yet ripe for the formal 
   process described here, initial contact should be with the 
   Branch of Construction Wage Determinations.  Write to: 
        Branch of Construction Wage Determinations 
        Wage and Hour Division 
        U. S. Department of Labor 
        200 Constitution Avenue, N. W. 
        Washington, D. C.  20210 
   2.) If the answer to the question in 1.) is yes, then an 
   interested party (those affected by the action) can request 
   review and reconsideration from the Wage and Hour Administrator 
   (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
             Wage and Hour Administrator 
             U.S. Department of Labor 
             200 Constitution Avenue, N. W. 
             Washington, D. C.  20210 
   The request should be accompanied by a full statement of the 
   interested party's position and by any information (wage payment 
   data, project description, area practice material, etc.) that 
   the requestor considers relevant to the issue. 
   3.) If the decision of the Administrator is not favorable, an 
   interested party may appeal directly to the Administrative 
   Review Board (formerly the Wage Appeals Board). Write to: 
             Administrative Review Board 
             U. S. Department of Labor 
             200 Constitution Avenue, N. W. 
             Washington, D. C.  20210 
   4.) All decisions by the Administrative Review Board are final. 
   ================================================================ 
             END OF GENERAL DECISION 
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General Decision Number: PA030006 08/13/2004 
 
 
 
   General Decision Number: PA030006 08/13/2004 
   Superseded General Decision Number: PA020006 
   State: Pennsylvania 
   Construction Types: Heavy and Highway 
   Counties: Bucks, Chester, Delaware, Montgomery and 
   Philadelphia Counties in Pennsylvania. 
   HEAVY AND HIGHWAY CONSTRUCTION PROJECTS 
   Modification Number     Publication Date 
               0             06/13/2003 
               1             11/14/2003 
               2             11/21/2003 
               3             11/28/2003 
               4             12/05/2003 
               5             12/12/2003 
               6             12/19/2003 
               7             02/13/2004 
               8             03/05/2004 
               9             05/21/2004 
               10            06/18/2004 
               11            07/02/2004 
               12            07/09/2004 
               13            07/30/2004 
               14            08/13/2004 
   BOIL0013-003 08/30/2003 
                                     Rates          Fringes 
     Boilermaker....................$ 33.38            15.69 
   ---------------------------------------------------------------- 
   CARP0454-003 05/01/2003 
                                     Rates          Fringes 
     Piledriverman..................$ 29.60          18.59+A 
     Footnote:  PAID HOLIDAYS:  Washington's Birthday, Memorial 
     Day, Independence Day, Labor Day, Thanksgiving Day, and 
     Christmas Day (provided the employee works the day before 
     the holiday and the day after the holiday). 
   ---------------------------------------------------------------- 
   CARP0845-005 05/01/2004 
                                     Rates          Fringes 
     Carpenter......................$ 30.90            15.61 
   FOOTNOTE: 
   A. PAID HOLIDAY:  LABOR DAY 
   ---------------------------------------------------------------- 
   CARP1906-001 07/01/2004 
                                     Rates          Fringes 
     Millwright.....................$ 29.85            16.87 
   ---------------------------------------------------------------- 
   ELEC0098-001 05/03/2004 
   BUCKS COUNTY:  Starting at the Delaware River and following the 
   west limits of the Borough of Bristol, along the continuation 
   of  U.S. Highway 13 and under the Pennsylvania Railroad Bridge 
   to  Route 09113, north 09113 to Route 152, north along Route 
   152 to  the Humeville Road, east on Humeville Road to Route 
   333, north  on Route 344 to the junction of Spurs 281 and 252, 
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   continue  north on Spur 252 to Route 09028, west on 09028 to 
   Route 152,  north on 152 to TR 232, north on TR 532 to Tr 113, 
   north on TR  113 to TR 232 at Anchor Inn, northeast on TR 232 
   and continue  northeast along Rounte 659 to Route 09060, west 
   on 09060 to  Route 402, north on 402 to the Borough line at the 
   southwest  corner of the Borough of New Hope.  The Bouough of 
   New Hpoe is  excluded.Starting at the Delaware at the Delaware 
   River and  proceeding southwest along the Plumstead-Solebury 
   and the  Plumstead-Buckingham Township lines to Route 09064, 
   northwest on  09064 to U.S. Highway 611 south on 611 to the 
   spur of Route 270,  northwest along the spur to Route 397, 
   Southwest on 397 to Route  350, southeast on 350 to Route 395, 
   southwest on 395 to Route  09060, southeast on 09069 to Route 
   09041 southwest on 09041 to  the Montgomery County line. 
   DELAWARE COUNTY:  That portion east of a line following State 
   Highway 320 from Montgomery County to Maple, then along the 
   Springfield Road to Saxer Ave, along Saxer Avenue to Powell 
   Road, along Powell Road to State Highway 420 and continuing in 
   a  straight line to the Delaware River. MONTGOMERY COUNTY: 
   That portion southeast of a line following  Lower State Road 
   from Bucks County southwest to the Bethlehem  Pike (U.S Highway 
   309), south on the Bethlehem Pike to the  Penllyn Pike, 
   southwest on the Penllyn and Blue Bell Pikes to  the 
   Wissahickon Creek, southeast on the Wissahickon Creek to the 
   Butler Pike to North Lane near Conshohocken Borough, southwest 
   on North Lane to Schuylkill River and continuing southeast in a 
   line to the Spring Mill Road and southwest on the Spring Mill 
   Road to Delaware County. PHILADELPHIA COUNTY 
                                     Rates          Fringes 
     Electrician....................$ 38.47            16.18 
   ---------------------------------------------------------------- 
   ELEC0102-003 05/31/2004 
   BUCKS COUNTY (Plumstead, Bedminister, Tinicum, Nockomixon, 
   Bridgeton and Durham Townships in their entireties, and that 
   portion of Haycock and Springfield Townships east of a line 
   following State Highway 412, from Northampton County south to 
   Route 09071 to State Highway 212, along Highway 212 to Route 
   09068, and along 09068 to State Highway 313.  Also included is 
   that portion of Bublin Borough east of State Highway 313 
                                     Rates          Fringes 
     Electrician....................$ 40.47              45% 
   ---------------------------------------------------------------- 
   ELEC0126-002 07/01/2004 
   CHESTER, DELAWARE, MONTGOMERY, PHILADELPHIA, AND REMAINDER OF 
   BUCKS COUNTY 
                                     Rates          Fringes 
     Line Construction: 
        Groundman...................$ 22.25            10.62 
        Lineman.....................$ 37.11      4.80+18.75% 
        Truck Driver................$ 24.10            10.62 
        Winch Truck Operator........$ 25.96            10.62 
   ---------------------------------------------------------------- 
   ELEC0269-001 04/01/2003 
   BUCKS COUNTY (Area East of a line starting at the Delaware 
   River and following the west limits of the Borough of Bristol, 
   along the continuation of U.S. Highway 13 and under the 
   Pennsylvania Railroad Bridge to Route 09113, north along 09113 

W912BU-04-B-0027                         00815-5 



Amendment No. 0001 

   to route 152, north along route 152 to the Hulmeville Rd., east 
   on the Hulmeville to Route 344, north on route 344 to the 
   junction of Spurs 281 and 252 continue north on spur 252 and 
   route 09028, west on 09028 to Route 152, north on 152 to TR 
   532, north on TR 532 to TR 113, north on TR 113 to TR 232 as 
   Anchor Inn, northeast on TR 232 and continue northeast along 
   659 to Route 09060, West on 09060 to Route 402, north on 402 to 
   the Borough Line at the southwest corner of the Borough of New 
   Hope; including the Boroughs of New Hope and Bristol) 
                                     Rates          Fringes 
     Electrician....................$ 37.21            44.3% 
   ---------------------------------------------------------------- 
   ELEC0269-002 04/01/2003 
   BUCKS COUNTY - That portion east of a line starting at the 
   Delaware River and following the west limits of the Borough of 
   Bristol, along the continuation of U.S. Highway 13 and under 
   the Pennsylvania Railroad Bridge to Route 09113, north along 
   09113 to route 152, north along route 152 to the Hulmeville 
   Rd., east on the Hulmeville to Route 344, north on route 344 to 
   the junction of Spurs 281 and 252 continue north on spur 252 
   and route 09028, west on 09028 to Route 152, north on 152 to TR 
   532, north on TR 532 to TR 113, north on TR 113 to TR 232 as 
   Anchor Inn, northeast on TR 232 and continue northeast along 
   659 to Route 09060, West on 09060 to Route 402, north on 402 to 
   the Borough Line at the southwest corner of the Borough of New 
   Hope.  The Boroughs of New Hope and Bristol are included. 
                                     Rates          Fringes 
     Line Construction: 
        Groundman, Truck Driver, 
        and Winch Operator..........$ 29.77            44.3% 
        Lineman, Cable Splicer, 
        Heavy Equipment Operator....$ 37.21            44.3% 
   ---------------------------------------------------------------- 
   ELEC0313-003 12/01/2000 
   DELAWARE COUNTY :(That portion south of U.S. Highway No. 1 and 
   west of U.S. Highway No. 202) Chester County (That portion 
   South and east of U. S. Highway 1) 
                                     Rates          Fringes 
     Electrician....................$ 26.82           47.62% 
   ---------------------------------------------------------------- 
   ELEC0375-001 06/01/2004 
   BUCKS COUNTY (East Rock Hill, West Rock Hill, Milford and 
   Richland Towships in their entirety and that portion of Haycock 
   and Springfield Townships west of a line following State 
   Highway 212 from Northampton County South to Route 09071 along 
   09071 to state Highway 212, along Highway 212 to Route 09068 
   and along 09068 to State Highway 313) MONTGOMERY COUNTY(Upper 
   Hanover Twp.in its entirety) 
                                     Rates          Fringes 
     Electrician....................$ 32.18         12%+4.47 
   ---------------------------------------------------------------- 
   ELEC0380-001 09/01/2003 
   BUCKS COUNTY (Hilltown and New Britain Townships in their 
   entirety;  that portion of Telford Borough Northeast of County 
   Line Road (Main Street) and bounded by West Rock Hill and 
   Hilltown Township that portion of Dublin Borough West of State 
   Highway 313, and that portion of Doylestown and Warrington 
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   Townships and Doylestown Borough Northwest of a line following 
   U.S. Highway 611 South from Route 09064 to the spur of Route 
   270, and proceeding Northwest along the spur to Route 397, 
   Southwest on 397 to Route 350, Southeast on 350 to Route 395, 
   Southwest on 395 to Route 09069, Southeast on 09069 to Route 
   09041, Southwest on 09041 to the Montgomery County Line) 
   DELAWARE COUNTY  (The portion of Radnor Township North of U.S 
   Highway 30 and West of State Highway 320) MONTGOMERY COUNTY 
   (The portion Northwest of a line following  Lower State Road 
   from Bucks County Southwest to Bethlehem Pike  (U.S. Highway 
   309), South on Bethlehem Pike to Penllyn Pike,  Southwest on 
   the Penllyn and Blue Bell Pikes to Wissahickon  Creek to the 
   Butler Pike, Southwest Wissahickon Creek to Butler  Pike, 
   Southwest on Butler Pike, to North Lane near Conshohocken 
   Borough, Southeast on North Lane to the Schuylkill River and 
   continuing Southeast in a line to Spring Mill Road, Southwest 
   on  Spring Mill Road to Delaware County; but excluding Upper 
   Hanover, Douglas, Upper Pottsgrove, West Pottsgrove Townships 
   and also excluding that portion of the Borough of Pottstown 
   North and West of a line drawn Northeast on Kein Street from 
   the  Schuylkill River to Reading Railroad Northwest on the 
   railroad  to Madison Street, to High Street, East on High 
   Street to Green  Street, North on Green Street and Northeast on 
   Mintzer Street to  Lower Pottsgrove Township Line, along this 
   township line and the  borough line Northwest to Adams Street 
   and Beehive Road,  Northeast on Beehive Road to the Township 
   Line at Mervine  Street) 
   CHESTER COUNTY (East Coventry. East Vincent, West  Vincent, 
   East Pikeland, West Pikeland, Uwchlan, Upper Uwchlan,  East 
   Brandywine, Schuylkill and Charleston Townships in their 
   entirety, and that portion of Clan, East Clan, East Whiteland & 
   West Whiteland, Tredyffrin, Willistown, Easttown Townships and 
   Borough of Downingtown north of U. S.Highway 30 ) 
                                     Rates          Fringes 
     Electrician....................$ 34.55              35% 
   ---------------------------------------------------------------- 
   ELEC0654-001 05/31/2004 
   DELAWARE COUNTY (The portion south of U.S. Highway 30 and north 
   of that part U.S. Highway 1 between U.S. Highway 202 and the 
   Chester County Line, and east of that part of U.S. Highway 202 
   between U.S. Highway 1 and the Delaware Line, and west of a 
   line extending from Montgomery County along State Route 320 to 
   Maple, then along the Springfield Road to Saxer Avenue, along 
   Saxer Avenue to Powell Road; along Powell Road to State Highway 
   420; along 420 and continuing in a straight line to the 
   Delaware River in the State of Pennsylvania) CHESTER COUNTY 
   (That portion south of U. S. Highway 30 and north of that part 
   of U.S. Highway 1) 
                                     Rates          Fringes 
     Electrician....................$ 33.88      7.17+15.56% 
   ---------------------------------------------------------------- 
   ELEC0743-001 09/01/2003 
   CHESTER (Coatesville, Honey Brook, South Coventy, Valley, 
   Wallace, Warwich, West Brandywine, West Clan, and West Nantmeal 
   Twps); AND MONTGOMERY (Douglas, Pottstown, Upper Pottsgrove, 
   and  West Pottsgrove, Twps) COUNTIES 
                                     Rates          Fringes 
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     Electrician....................$ 27.45             9.54 
   ---------------------------------------------------------------- 
   ELEC0743-007 09/01/2003 
   CHESTER COUNTY (The portion of Sadsbury and West Sadsbury 
   Township north of U.S. Highway 30) 
                                     Rates          Fringes 
     Electrician....................$ 27.45            10.29 
   ---------------------------------------------------------------- 
   * ENGI0542-005 05/01/2004 
                                     Rates          Fringes 
     Power equipment operators: 
     (HEAVY, HIGHWAY, AND WATER 
     LINE CONSTRUCTION (Off Plant 
     Site)) 
        GROUP  1....................$ 29.69          16.27+A 
        GROUP  2....................$ 29.44          16.20+A 
        GROUP  3....................$ 25.98          14.37+A 
        GROUP  4....................$ 25.68          14.28+A 
        GROUP  5....................$ 23.95          13.78+A 
        GROUP  6....................$ 22.96          13.49+A 
        GROUP 1a....................$ 32.69          17.16+A 
        GROUP 2a....................$ 32.44          17.09+A 
   POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
     GROUP 1:  Handling steel and stone in connection with 
     erection, cranes doing hook work, any machine handling 
     machinery, helicopters, concrete pumps building machines 
     similar to the above, including remote control equipment. 
     GROUP 1a:  Machines handling steel, or the functional 
     equivalent, and stone in connection with erection 15 ton 
     and over factory rating; Cranes doing hook work 15 ton and 
     over factory rating; Any machines handling machinery; HIgh 
     Rail/Burro Crane 15 ton and over factory rating; Rail 
     Loader (Winch Boom Type) 15 ton and over factory rating; 
     Concrete Pumps (Building) 120 feet of Boom length or less 
     (200 yard pour or less); Machines similar to above, 
     including remote control equipment; Equipment in this Wage 
     Group that does not require an oiler. 
     GROUP 2:  All types of cranes, All types of backhoes, 
     Cableways, Draglines, Keystones, all types of shovels, 
     Derricks, Pavers 21E and over, Trenching machines, Trench 
     shovel, Graddalls, Front-End loaders, Boat Captain, Pippin 
     type backhoes, Tandems scrapers, Towers type crane 
     operation erecting, Dismantling, Jumping or Jacking, Drills 
     (self-containes), (drillmaster type) forklift (20 ft. and 
     over), Moter patrols (fine grade), Batch plant with mixer, 
     Carryalls, Scraper, Trounapulls, Roller (Hith Grade 
     Finishing), Spreaders (asphalt), Bulldozers and Tractors, 
     Mechanic welder, Conveyor loaders (euclid-type wheel), 
     Concrete pump, Milling Machines, Hoist with two towers, 
     Building hoist double drum (unless used as a single drum), 
     Mucking machines in tunnel, All auto grade and concrete 
     finishing machines, Bundle pullers/extractors (tublar), 
     toxic/hazardous waste removal rate 20 per cent added to all 
     classificiation, bobcat, side broom, directional boring 
     machines, vermeet saw type machines ( other than hand held) 
     tractor mounted hydro axe, chipper with boom, all machine 
     similar to the above includidng remote control equipment. 
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     3:  Asphalt plant engineers, Well drillers, Ditch witch 
     (small trencher), Motor patrols, Fine grade machines, 
     Ten-ton roller (grade fill stone base), Concrete breaking 
     machines, Guilloline only, Stump grinder, Conveyors (except 
     building conveyors), Fork lift trucks of all types, High 
     pressure boliers, Machine similar to the above, including 
     remote control equipment. 
     GROUP 2a:  Crawler backhoes and Crawler gradalls over one 
     cublic yard factory rating; Hydraulic backhoes over one 
     cubic yard factory rating; All types of cranes 15 ton and 
     over factory rating; Single person operation truck cranes 
     15 ton and over factory rating; Cherry picker type 
     machinery and equipment 15 ton and over factory rating; 
     Concrete Pumps (Heavy/Highway); Machines similar to above, 
     including remote control equipment; Equipment in this Wage 
     Group that does not require an oiler. 
     GROUP 3:  Asphalt plant engineers, Well drillers, Ditch witch 
     (small trencher), Motor patrols, Fine grade machines, 
     Ten-ton roller (grade fill stone base), Concrete breaking 
     machines, Guilloline only, Stump grinder, Conveyors (except 
     building conveyors), Fork lift trucks of all types, High 
     pressure boliers, Machine similar to the above, including 
     remote control equipment. 
     GROUP 4:  Seaman, Pulverzer form line grader, Farm tractors, 
     road finishing, Concrete spreader, Power broom 
     (self-contained), Seed spreader, Grease truck. 
     GROUP 5:  Compressors pumps, Well point pumps, Welding 
     machines Tireman, Power equipment, Maintenance engineer 
     (power boats), and macnines similar to the above. 
     GROUP 6:  Fireman, Oilers and deck hands (personnel Boats), 
     grease truck. 
     FOOTNOTE:  A.  PAID HOLIDAYS:  New Year's Day; Memorial Day; 
     Independence Day; Labor Day; Thanksgiving Day and Christmas 
     Day 
   **TOXIC/HAZARDOUS WASTE REMOVAL*** 
   Add 20 per cent to basic hourly rate for all classifications 
   ---------------------------------------------------------------- 
   IRON0068-003 07/01/2003 
   BUCKS COUNTY (Remainder) 
                                     Rates          Fringes 
     Ironworkers:...................$ 28.41            23.80 
     Structural, Ornamental,  and Reinforcing 
   ---------------------------------------------------------------- 
   IRON0161-001 07/01/2003 
   BUCKS COUNTY (Includes the towns of Bensalem, Breadysville, 
   Bristol, Churchville, Cornwells Heights, Davisville, Eddington, 
   Feasterville, Hartsville, Johnsville, Line Lexington, 
   Neshaminy, Southhampton, Tradesville, Trevose, Unionville, 
   Warminster, and Warrington), DELAWARE (North of a line running 
   along State Route 352 to right on Stae Route 291 to State 
   Line); CHESTER (Includes the towns of Alsham, Anselma, Bacton, 
   Berwyn, Cedar Hollow, Charlestown, Chester Springs, Cromby, 
   Devon, Devault, Daylesford, Diamond Rock, Dutton Mill, Frazer, 
   Goshenville, Howellville, Kimberton, Ludwig Corner, Paoli, 
   Mattews, Perkiomen Junction, Phoenixville, Rapps Corner, Rocky 
   Hill, Strafford, Sugartown, Tanguy, Valley Forge, Valley Store, 
   White Horse, Williams Corner); MONTGOMERY (Remainder); and 
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   PHILADELPHIA COUNTIES 
                                     Rates          Fringes 
     Ironworkers:...................$ 29.40            14.50 
     Rigger and Machinery Mover 
   ---------------------------------------------------------------- 
   * IRON0401-001 07/01/2004 
   BUCKS (Includes the towns of BEnsalem, Breadysville, Bristol 
   Churchville, Cornwells Heights, Davisville, Eddington, 
   Feasterville, Hartsville, Johnsville, Line Lexington, 
   Neshaminy, Southampton, Tradesville, Trevose, Unionville, 
   Warminster, and Warrington): DELAWARE (North of a line running 
   along State Rt 352 to right on State Rt 291 to State Line); 
   CHESTER (Includes the towns of Aldham, Anselma, Bacton, Berwyn, 
   Cedar Hollow, Charlestown, Chester Springs, Cromby, Devon, 
   Devault, Daylesford, Diamond Rock, Dutton Mill, Frazer, 
   Goshenville, Howellville, Kimberton, Ludwigs Corner, Paoli, 
   Matthews, Perkiomen Junction, Phoenixville, Rapps Corner, Rocky 
   Hill, Strattford, Sugartown, Tanguy, Valley Forge, Valley 
   Store, White Horse, Williams Corner, and Wilsons Corner); 
   MONTGOMERY (Remainder); and PHILADELPHIA COUNTIES 
                                     Rates          Fringes 
     Ironworkers:...................$ 37.25            17.25 
     Structural and Ornamental 
   ---------------------------------------------------------------- 
   IRON0405-001 07/01/2004 
   BUCKS (Includes the towns of Bensalem, Breadysville, Bristol, 
   Churchville, Cornwell Heights, Davisville, Eddington, 
   Festerville, Hartsville, Johnsville, Line Lexington, Neshaminy, 
   Southhampton, Transville, Trevose, Unionville, Warminister, and 
   Warrington), DELAWARE (North of a line running along State 
   Route 352 to right on State Route 291 to State Line); CHESTER 
   (Includes the towns of Aldham, Anselma, Bacton, Berwyn, Cedar 
   Hollow, Charlestown Chester Springs, Cromby, Devon, Devault, 
   Daylesford, Diamaond Rock, Dutton Mill, Frazer, Goshenville, 
   Howellville, Kimberton, Ludwigs Corner, Paoli, Mathews, 
   Perkiomen Junction, Phoenixville, Rapps Corner, Rocky Hill, 
   Strafford, Sugartown, Tanguy, Valley Forge, Valley Store, White 
   Horse, Williams Corner, and Wilsons Corner); MONTGOMERY 
   (Remainder); AND PHILDELPHIA COUNTIES 
                                     Rates          Fringes 
     Ironworkers:...................$ 31.09            16.75 
     Reinforcing Steel Mesh,  Rebar Work 
   ---------------------------------------------------------------- 
   IRON0420-007 07/01/2003 
   MONTGOMERY COUNTY (Anise, Berguy, Congo, Douglas, East 
   Greenfield, East Limerick, East Slaford, East Zieglerville, 
   Engleville, Fagleysville, Ford, Gilbertsville, Green Lane, 
   Hanover, New Perksionenville, Niato, Palm, Obelish, Pennsburg, 
   Perkiomen, Pottstown, Royerfored, Roytown, Sammamansville, 
   Tylerport, Upper Hanover, Upper Pottsgrove, Upper Wodall, West 
   Limerick, West Salford, and West Zieglerville Townships) 
                                     Rates          Fringes 
     Ironworkers: 
        Projects $200,000,000 and 
        greater, all work...........$ 26.10            13.45 
        Projects less than 
        $200,000,000................$ 24.10            13.45 
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   ---------------------------------------------------------------- 
   IRON0451-004 07/01/2003 
   CHESTER (Remainder of County), AND DELAWARE (Remainder of 
   County)  COUNTIES 
                                     Rates          Fringes 
     Ironworkers:...................$ 26.10            15.55 
     Structural, Ornamental, and    Reinforcing 
   ---------------------------------------------------------------- 
   LABO0413-003 05/01/2004 
                                     Rates          Fringes 
     Laborers: 
        GROUP  1....................$ 21.65            15.45 
        GROUP  2....................$ 21.76            15.45 
        GROUP  3....................$ 21.85            15.45 
        GROUP  4....................$ 16.35            15.45 
        GROUP  5....................$ 22.40            15.45 
        GROUP  6....................$ 22.45            15.45 
        GROUP  7....................$ 22.20            15.45 
        GROUP  8....................$ 22.05            15.45 
        GROUP  9....................$ 21.90            15.45 
        GROUP 10....................$ 22.05            15.45 
        GROUP 11....................$ 21.95            15.45 
        GROUP 12....................$ 26.04            15.45 
        GROUP 13....................$ 21.80            15.45 
   LABORERS CLASSIFICATIONS 
     GROUP 1:  Yardwork Laborers; Scale Mixermen; Bunermen; 
     Feeders; Dustmen 
     GROUP 2:  General Laborer; Asphalt Shovelers; Sheeting, 
     Shoring & Lagging Laborers; Stone, Granite & Artificial 
     Stone Setting Laborer; Hod Carriers; Scaffold Builders; 
     Relief Joints & Approach Slabs; Assembling & Placing 
     Gabions; Pneumatic Tool Laborers; Concrete Forms & 
     Stripping Laborers; Concrete & Lumber Material Laborers; 
     Steel & Steel Mesh (Carrying & Handling); Form Pinners; 
     Mortar Mixers; Pouring & Placing Concrete; Grade Men 
     GROUP 3:  Vibrator Laborer; Finish Surface Asphalt Rackers; 
     Jackhammer Operators; Paving Breaker Operator; Pipelayer & 
     Caulker (all joints up to within 5 feet of the Building 
     Foundation Line); Conduit & Duct Layers 
   GROUP 4:  Flagperson 
   GROUP 5:  Miners 
   GROUP 6:  Welders & Burners 
     GROUP 7:  Miner Bore Driver; Blasters; Drillers; Pneumatic 
     Shield Operator 
   GROUP 8:  Form Setters 
     GROUP 9:  Trackmen; Brackmen; Groutmen; Bottom Shaft Men; All 
     Other Laborers in Free Air Tunnels; Underpinning (When an 
     underpinning excavation is dug eight feet or more below the 
     natural grade or where an excavation for a pier hole of 
     five feet square or less and eight feet or more dep is dug, 
     the rate shall apply only after a depth of eight feet is 
     reached, to the men working in the bottom) 
     GROUP 10: Circular Caissons (Where an excavation for circular 
     caissons are dug eight feet or more below the natural grade 
     level adjacent to the starting point of the caisson hole, 
     at ground level, for the men working in the bottom); 
     Welders, Burners & Air Tuggers 
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   GROUP 11: Powderman; Multiple Wagon Drill Operator 
   GROUP 12: Toxic/Hazardous Waste Handler 
   GROUP 13: Wagon Drill/Hydraulic Track Drill Operator 
   ---------------------------------------------------------------- 
   LABO0413-005 01/01/2004 
                                     Rates          Fringes 
     Landscaping 
        Farm Tractor Driver, 
        Hydroseeder Nozzleman, 
        Mulcher Nozzleman...........$ 17.38          13.21+A 
        Landscape Laborers..........$ 16.88          13.21+A 
   FOOTNOTE: 
     A. PAID HOLIDAYS:  Independence Day, Labor Day, and 
     Thanksgiving Day 
   ---------------------------------------------------------------- 
   PAIN0021-003 05/01/2003 
                                     Rates          Fringes 
     Painters: 
        Bridge......................$ 31.49            13.80 
        Painters....................$ 27.96            13.80 
   ---------------------------------------------------------------- 
   PLAS0592-008 05/01/2004 
                                     Rates          Fringes 
     Cement Mason...................$ 26.60            17.46 
   ---------------------------------------------------------------- 
   PLUM0420-001 05/01/2004 
                                     Rates          Fringes 
     Steamfitter....................$ 34.74            19.07 
   ---------------------------------------------------------------- 
   PLUM0690-008 05/01/2004 
                                     Rates          Fringes 
     Plumber........................$ 36.13            17.71 
   ---------------------------------------------------------------- 
   TEAM0470-002 05/01/2004 
                                     Rates          Fringes 
     Truck drivers: 
        GROUP 1.....................$ 20.95      10.0725+A+B 
        GROUP 2.....................$ 21.05      10.0725+A+B 
        GROUP 3.....................$ 21.30      10.0725+A+B 
   FOOTNOTES FOR TRUCK DRIVERS: 
     A.  PAID VACATION:  Employee will earn one vacation day for 
     every two months up to a maximum of five vacation days per 
     calendar year.  During each two consecutive months period, 
     employee must have worked twenty-six days in that two month 
     period.  After 130 workdays the employee will be entitled 
     to all days of vacation. 
     B.  PAID HOLIDAYS:  Memorial Day, Independence Day, Labor Day 
     and Veterans Day and five personal holidays provided such 
     employee works the scheduled work day before and after said 
     holiday; and employee gives employer one week's notice 
     requesting a personal holiday.  The eligibility for 
     personal holiday every two months up to a maximum of five 
     consecutive month period, employee must have worked 26 days 
     in that two month period.  After 130 work days the employee 
     will be entitled to all personal holidays. 
   TRUCK DRIVERS CLASSIFICATIONS 
   GROUP 1 - Stake body truck (single axle, dumpster) 
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     GROUP 2 - Dump trucks, tandem and batch trucks, 
     semi-trailers, agitator mixer trucks, and dumpcrete type 
     vehicles, asphalt distributors, farm tractor when used for 
     transportation, stake body truck (tandem) 
     GROUP 3 - Euclid type, off-highway equipment or belly dump 
     trucks and double hitched equipment, staddle (ross) 
     carrier, low-bed trailers 
   ---------------------------------------------------------------- 
   WELDERS - Receive rate prescribed for craft performing 
   operation to which welding is incidental. 
   ================================================================ 
   Unlisted classifications needed for work not included within 
   the scope of the classifications listed may be added after 
   award only as provided in the labor standards contract clauses 
   (29CFR 5.5 (a) (1) (ii)). 
   ---------------------------------------------------------------- 
   In the listing above, the "SU" designation means that rates 
   listed under the identifier do not reflect collectively 
   bargained wage and fringe benefit rates.  Other designations 
   indicate unions whose rates have been determined to be 
   prevailing. 
   ---------------------------------------------------------------- 
                      WAGE DETERMINATION APPEALS PROCESS 
   1.) Has there been an initial decision in the matter? This can 
   be: 
   *  an existing published wage determination 
   *  a survey underlying a wage determination 
   *  a Wage and Hour Division letter setting forth a position on 
      a wage determination matter 
   *  a conformance (additional classification and rate) ruling 
   On survey related matters, initial contact, including requests 
   for summaries of surveys, should be with the Wage and Hour 
   Regional Office for the area in which the survey was conducted 
   because those Regional Offices have responsibility for the 
   Davis-Bacon survey program. If the response from this initial 
   contact is not satisfactory, then the process described in 2.) 
   and 3.) should be followed. 
   With regard to any other matter not yet ripe for the formal 
   process described here, initial contact should be with the 
   Branch of Construction Wage Determinations.  Write to: 
          Branch of Construction Wage Determinations 
          Wage and Hour Division 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   2.) If the answer to the question in 1.) is yes, then an 
   interested party (those affected by the action) can request 
   review and reconsideration from the Wage and Hour Administrator 
   (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   The request should be accompanied by a full statement of the 
   interested party's position and by any information (wage 
   payment data, project description, area practice material, 
   etc.) that the requestor considers relevant to the issue. 
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   3.) If the decision of the Administrator is not favorable, an 
   interested party may appeal directly to the Administrative 
   Review Board (formerly the Wage Appeals Board).  Write to: 
          Administrative Review Board 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   4.) All decisions by the Administrative Review Board are final. 
   ================================================================ 
             END OF GENERAL DECISION 
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SECTION 01060

SAFETY

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the development and enforcement 
of a safety and accident prevention program.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (Latest Rev.) Safety and Health 
Requirements Manual

NOTE: EM 385-1-1 and its changes are available at 
http://www.hq.usace.army.mil/soh/em385/current/current38511.htm. The 
Contractor shall be responsible for complying with the current edition and 
all changes posted on the web as of the effective date of this solicitation.

U.S. ARMY CORPS OF ENGINEERS (PHILADELPHIA DISTRICT)

Liberty from Accidents Program (1996)  Philadelphia District Awards 
Program

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government. The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

NOTE: Any submittals classified as "SD-01 Preconstruction Submittals" 
require approval prior to mobilization to the contract work site. All other 
submittals, classified as "SD-02" through "SD-11," require approval prior 
to commencing the particular task to which the submittal is associated.

          
SD-01 Preconstruction Submittals

Qualifications; G,DO.

Name and qualifications of the Contractor's proposed safety representative.

Accident Prevention Plan; G,DO.

An accident prevention plan, prepared by the prime Contractor for the 
specific work, describing in detail how the contractor will implement the 
pertinent requirements of EM 385-1-1 shall be submitted for approval prior 
to the start of work.  A suggested format for the accident prevention plan 
is included in EM 385-1-1, Appendix A.  The plan shall be prepared for all 
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sites and shall include, but is not limited to, the topic areas listed in 
Appendix A therein and the requirements of the Paragraph entitled: SAFETY 
AND HEALTH PROVISIONS.  Each topic shall be developed in a concise manner 
to include management and operational aspects.

The Contractor shall comply with the provisions of EM 385-1-1.  If the 
Contractor is a currently accepted participant in the Dredging Contractors 
of America(DCA)/United States Army Corps of Engineers(USACE) Dredging 
Safety Management Program(DSMP), as determined by the DCA/USACE Joint 
Committee, and holds a current valid Certificate of Compliance for both the 
Contractor Program and the Dredge(s) to be used to perform the work 
required under this contract, the Contractor shall, in lieu of the 
submission of an Accident Prevention Plan(APP),

      (1) make available for review, upon request, the Contractor's current
          Safety Management System(SMS) documentation,
      (2) submit to the Contracting Officer the current valid Company
          Certificate for its SMS,
      (3) submit the current dredge(s) Certificate of Compliance based on
          third party audit, and
      (4) submit for review and acceptance, site-specific addenda to the
          SMS as specified in the solicitation.

SD-07  Certificates

Activity Phase Hazard Analysis Plan; G,DO.

Prior to beginning each major phase of work, an activity hazard analysis 
(phase plan) shall be prepared by the Contractor for that phase of work and 
submitted for approval.  The suggested format for the analysis is contained 
in Figure 1-1 of EM 385-1-1.  A phase is defined as an operation
involving a type of work presenting hazards not experienced in previous 
operations or where a new subcontractor or work crew is to perform work.  
The analysis shall address the hazards for each activity performed in the 
phase and shall present the procedures and safeguards necessary to 
eliminate the hazards or reduce the risk to an acceptable level.

Safety Meeting Reports.

Outline reports of all weekly and monthly safety meeting shall be submitted.

Accident Reports.

A written report for all accidents, utilizing ENG FORM 3394, shall be 
submitted within 24 hours following such accidents.

OSHA 300 Log.

Contractor's OSHA 300 Log of Injuries shall be submitted monthly.

Floating Plant Inspection; G,DO.

A copy of the annual inspection of all plants, not subject to Coast Guard 
inspection, shall be submitted prior to start of work.
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1.4   GENERAL

Worker safety is of paramount importance.  The Contractor shall comply with 
the Contract Clause entitled: ACCIDENT PREVENTION, EM 385-1-1, the 
Philadelphia District's Liberty from Accidents Program, and all other 
requirements as specified herein.

 1.5   SITE CONDITIONS

The conditions at the work site require that a lifesaving skiff be 
immediately available when working over water. A properly trained operator 
shall be readily available during working hours. All safety equipment shall 
be in accordance with the requirements of EM 385-1-1 Chapter 5, Paragraph 
05.I.04.

PART 2   PRODUCTS  (Not Applicable)

PART 3   EXECUTION

3.1   SAFETY PROGRAM

EM 385-1-1 and all subsequent revisions referred to in the Contract Clause 
entitled: ACCIDENT PREVENTION of this contract, are hereby supplemented as 
follows:

    a. The Contractor shall designate an employee to be the safety 
representative who shall be responsible for safety matters and accident 
prevention activities. [This safety representative shall have no other 
responsibilities.] Such duties shall include: (1) assuring applicable 
safety requirements are incorporated in work methods and (2) inspecting the 
work to ensure that daily safety measures and instructions are implemented 
and documented.  The proposed safety representative's name and 
qualifications shall be submitted in writing for approval by the 
Contracting Officer.  This individual shall have prior experience as a 
safety representative or be able to demonstrate familiarity and 
understanding of the safety requirements over a prescribed trial period. 
The safety representative shall have the authority to act on behalf of the 
Contractors general management to take whatever action is necessary to 
assure compliance with safety requirements. The safety representative is 
required to be on the site when work, of any kind, is being performed, 
unless otherwise approved by the COR.

   b.  Prior to commencement of any work at the job site, a preconstruction 
safety meeting will be held between the Contractor's safety representative 
and the Contracting Officer to discuss the Contractor's safety program and 
to review the Accident Prevention Plan and Activity Phase Hazard Analysis 
Plan for the first phase of work.

   c.  Subsequent jobsite safety meetings shall be held as follows:

      (1)  A safety meeting shall be held at least once a month and shall 
be documented by the safety representative with subject and attendees. The 
safety meeting shall be for the purpose of having all supervisors on the 
project review past activities, to plan ahead for new or changed operations 
and to establish safe working procedures to anticipated hazards.  An 
outline report of each monthly meeting shall be submitted to the 
Contracting Officer. 

      (2)  At least one safety meeting shall be conducted weekly, or 
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whenever new crews begin work, by the appropriate field supervisors or 
foremen for all workers.  An outline report of the meeting giving date, 
time, attendance, subjects discussed and who conducted the meeting shall be 
prepared and furnished to the Contracting Officer.

3.2   PHILADELPHIA DISTRICT LIBERTY FROM ACCIDENTS PROGRAM

The Philadelphia District Liberty from Accidents Program is hereby 
incorporated as part of these specifications.  The Liberty from Accidents 
Program rewards Contractors who exceed safety standards.  The program 
provides local and District-wide awards on a quarterly and annual basis.

   a. The Contractor will be evaluated for awards and the final performance 
evaluation in safety on the frequency rate for the project.  The frequency 
rate is calculated by the following equation: frequency = (number of lost 
time accidents x 200,000) divided by the number of man-hours for the 
project.  The Contractor shall have a proactive safety plan as outlined in 
the Liberty from Accidents Program.

   b. The Contractor evaluation procedure for the safety category shall be 
as follows:

          RATING            CONTRACTOR FREQUENCY RATE

       Outstanding      Less than or equal to 0.25.

       Above Average    Greater than 0.25 but less than or equal to 0.75.

       Satisfactory     Greater than 0.75 but less than or equal to 0.84.

       Marginal         Greater than 0.84 but less than or equal to 1.95.

       Unsatisfactory   Greater than 1.95.

Extenuating circumstances will be considered to change the safety rating in 
limited situations.

3.3   ACCIDENTS

Chargeable lost time accidents are to be investigated by both the 
Contractor and the Contracting Officer. 

3.3.1   Accident Reporting

EM 385-1-1 and the Contract Clause entitled: ACCIDENT PREVENTION are 
supplemented as follows: The prime Contractor shall report on ENG FORM 
3394, provided by the Contracting Officer's Representative, all injuries to 
employees or to subcontractor employee, and all damage to property and/or 
equipment. Verbal notification of such accidents shall be made to the 
Contracting Officer within 8 hours of occurrence.  A written report 
utilizing ENG FORM 3394 shall be submitted to the Contracting Officer 
within 24 hours following such accidents.  The report shall include the 
following:

   a. A description of the circumstances leading up to the accident, the 
cause of the accident, and corrective measures taken to prevent recurrence.

   b. A description of the injury and name and location of the medical 
facility rendering examination and treatment.
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   c. A statement as to whether or not the employee was permitted to return 
to work after examination and treatment by the medical facility, and if 
not, an estimate or statement of the number of days lost from work.  If 
there have been days lost from work, the employee must be re-examined and 
declared fit to resume work as of the date of the report. 

3.4   OSHA REQUIREMENTS

3.4.1   OSHA 300 Log

A copy of the Contractor's OSHA 300 Log of Injuries shall be submitted in 
accordance with the Paragraph entitled: SUBMITTALS.

3.4.2   OSHA Inspections

The Contractor shall immediately notify the Contracting Officer when an 
OSHA Compliance Official (Federal or State representative) presents 
credentials and informs the Contractor that the workplace will be inspected 
for OSHA compliance.  The Contractor shall also notify the Contracting 
Officer upon determination that an exit interview will take place upon 
completion of the OSHA inspection. 

3.5   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in
this section and all costs in connection therewith shall be included in the 
costs of all the bid items.

    -- End of Section --
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SECTION 02325

DREDGING

PART 1   GENERAL

1.1   WORK COVERED BY CONTRACT PRICE

The contract price per cubic yard for dredging shall include the cost of 
removal and disposal of all materials as specified herein or indicated on 
the contract drawings, with the exception of ledge rock, large boulders, 
rock fragments, wrecks, snags, stumps, and piles which cannot be removed or 
buried below project depth without blasting. Should ledge rock or other 
material which cannot be removed without blasting be encountered, the 
Contractor shall remove therefrom all overlying material which in the 
judgment of the Contracting Officer can be removed. Nothing in this 
paragraph shall be construed as prohibiting the removal of excepted 
material by special means at prices agreed upon and approved in accordance 
with the Contract Clause entitled: "DIFFERING SITE CONDITIONS".

1.2   REFERENCES

The publications listed below form a part of these specifications to the 
extent referenced. The publications are referred to in the text by their 
basic designation only.

AMERICAN WOOD-PRESERVERS' ASSOCIATION (AWPA)

AWPA C2 (2002; Rev. 2003) Lumber, Timbers, Bridge 
Ties and Mine Ties - Preservative 
Treatment by Pressure Processes

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (Nov. 2003) Safety and Health Requirements 
Manual

EM 1110-2-1003 (1 Jan. 2002) Hydrographic Surveying 
Manual 

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

33 CFR 156 (1992) Navigation and Navigable Waters, 
Oil and Hazardous Material Transfer 
Operations

U.S. DEPARTMENT OF COMMERCE (DOC)

DOC PS 20 (1999) American Softwood Lumber Standard

U.S. GENERAL SERVICE ADMINISTRATION (GSA)

FS MM-L-751 (Rev H) Lumber, Softwood

PENNSYLVANIA DEPARTMENT OF TRANSPORTATION (PennDOT)

PennDOT Specifications (1994 Edition) Publication 408
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Specifications

SOUTHERN PINE INSPECTION BUREAU (SPIB)

SPIB-1003 (2002; Standard Grading rules for Souther 
Pine Lumber

1.3   ORDER OF WORK AND DREDGING RESTRICTIONS

Unless otherwise directed by the Contracting Officer, the dredging work 
shall commence at the Delaware River end of the work area and proceed 
inward to the north work limit of the Acceptance Section.  Dredging of 
material under this contract from Station 0+000 to Station 0+800 shall only 
be performed by hydraulic pipeline dredge.  Dredging of material to be 
placed in upland disposal areas shall only be performed from 1 August 
through 15 February.

1.4   CHARACTER OF MATERIALS

a. The material to be removed, to restore the depth to within the limits 
called for in the specifications and contract drawings, is that composing 
the shoaling which has occurred since the channel was last dredged as noted 
in the Special Clauses. The character of the material is believed to be as 
indicated by the results of Government-conducted sampling. Abstract of 
bottom samples are included as Section 00855 ABSTRACT OF BOTTOM SAMPLES. 
The materials consist mainly of mud, sand and shells.  Samples of material 
are available for inspection at the Fort Mifflin Project Office, Fort 
Mifflin, PA, (adjacent to the Philadelphia Airport).

b. It is the Government's position that sufficient information has been 
provided in this contract package to enable the Contractor to establish the 
type and quantity of material to be removed. However, prior to bidding, the 
Contractor may, at his discretion and expense, conduct additional 
investigation to further determine conditions at the site.

1.5   SITE CONDITIONS

Bidders are expected to examine the site of the work, including the 
disposal area and decide for themselves as to the conditions affecting 
their operations. See the Contract Clause entitled: "SITE CONDITIONS AND 
CONDITIONS AFFECTING THE WORK". The entire work site is designated as a 
hard hat area in accordance with EM 385-1-1.

1.6   FUEL OIL HANDLING

The Contractor shall assure that all fuel oil transfer operations to or 
from his plant comply with all Federal, state, and municipal laws, codes 
and regulations. The Contractor shall incorporate in his accident 
prevention program, submitted in compliance with the Contract Clause 
entitled: "ACCIDENT PREVENTION", sufficient information to demonstrate 
compliance with 33 CFR 156 and any other applicable laws, codes, and 
regulations.

1.7   DIFFERENTIAL GLOBAL POSITIONING SYSTEM(DGPS) EQUIPMENT

The Contractor must have a differential GPS, in accordance with the Project 
Clasification Requirements as outlined in  EM 1110-2-1003, dated 1 January 
2002, as defined in the U.S. Army Corps of Engineers Hydrographic Survey 
Manual. The Contractor shall provide real time positioning on a computer 
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screen during dredging, and have the capability of playback in 15 minute 
intervals.  The position must be recorded on a disk every 15 minutes and 
submitted to the Contracting Officer on a daily basis. The DGPS shall 
indicate the position of the dredge. 

1.8   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

NOTE: Any submittals classified as "SD-01 Preconstruction Submittals" are 
submittals required to be submitted to, and approved by, the office 
indicated prior to mobilization to the contract work site. All other 
submittals, classified as "SD-02" through "SD-11," shall be submitted to, 
and approved or reviewed by, the office indicated prior to commencing the 
particular task to which the submittal is associated.

SD-01 Preconstruction Submittals

Upland Disposal Area Plan; G,COR.

The Contractor shall submit to the Contracting Officer for approval at or 
before the pre-dredging coordination meeting, its plan for usage or 
modification of the Government-furnished upland disposal area and the 
development of any Contractor-furnished upland disposal areas.  This plan 
shall show the areas or portions thereof to be used, the locations and 
cross-sections of proposed dikes, the locations of sluices and drainage 
structures, and the manner in which the dredged material will be 
distributed in the disposal areas.

SD-03 Product Data

Vessel and Equipment List; G,COR.

The Contractor shall submit for approval a complete list of all vessels and 
equipment to be used during the contract, including all dredging plants, 
supporting vessels, and equipment.  The vessel list shall contain the 
types, the numbers of each, the draft of each, and all other pertinent 
information. The capacity of all scows shall be included in the equipment 
list.

SD-06 Test Reports

Daily Report of Operations; G,COR.

The Contractor shall prepare, maintain, and submit daily for approval, 
Daily Report of Operations forms, and shall furnish signed copies thereof 
with the Quality Control Reports required in SECTION 01450 CONTRACTOR 
QUALITY CONTROL, to the Contracting Officer. Daily Report of operations 
shall be faxed daily to the U.S. COE Philadelphia District Office. Copies 
of the Daily Report of Operations form to be used is attached at the end of 
this section.  Further instructions on the preparation and submittal of 
this form will be provided at the Pre-Dredging Coordination Meeting.

DGPS Positioning
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Records of position during dredging and overboard disposal operations shall 
be recorded on disk every 15 minutes and submitted to the Contracting 
Officer on a daily basis.

Disposal Area Effluent Measurements

Records of disposal area effluent measurements and corrective action taken 
shall be submitted daily to the Contracting Officer.

SD-07 Certificates

Timber-Flash Boards; G,COR.

Certificates of compliance attesting that the timber-flash boards conform 
to the requirements of this specification shall be submitted for approval.

1.9   GOVERNMENT PLANT

Government plant may perform dredging or use disposal sites in any Delaware 
River assignment area during the time of this contract.

PART 2   PRODUCTS

2.1   TIMBER FLASH-BOARDS

All lumber for flash-boards shall be Southern Yellow Pine, dense structural 
grade, and shall conform to the SPIB-01 and the applicable requirements of 
FS MM-L-751. Flash-boards shall be surfaced four sides and the dress size 
shall conform to DOC PS 20. Flash-boards shall be pressure-preservative 
treated with chromated copper arsenate (water-borne solution) in accordance 
with  AWPA C2 to have a minimum net retention of solid preservative of 2.5 
pounds per cubic foot.  Flash-boards shall be 4 inch nominal thickness.

PART 3   EXECUTION

3.1   DISPOSAL OF EXCAVATED MATERIAL

3.1.1   General

The material excavated from Station 0+000 to Station 0+800 shall be 
transported, deposited, confined and graded to drain as specified within 
the Government-furnished upland disposal area Money Island as shown on the 
contract drawings, or within upland disposal areas furnished by the 
Contractor and approved by the Contracting Officer.

3.1.2   Misplaced Material

Any material deposited in places other than those designated or approved by 
the Contracting Officer, or which escapes from such places, will not be 
paid for. The Contractor may be required to remove such misplaced material 
in accordance with the Contract Clause entitled: "OBSTRUCTION OF NAVIGABLE 
WATERWAYS", and deposit it where directed, at the Contractor's expense.

3.1.3   Government Quality Control Monitor

The Government may place a Government monitor aboard the Contractor's 
dredge or supporting vessels to monitor quality control conditions during 
dredging and disposal operations.

Section 02325  Page 4



Invitation for Bids
W912BU-04-B-0027

3.1.4   Hydraulic Dredging

Material excavated by hydraulic pipeline dredging shall be transported by 
pipeline to final position in the approved upland disposal area without the 
use of rehandling basins or placing in scows or other similar vessels.  All 
pipelines shall be kept in good condition at all times, and any leaks or 
breaks along their length shall be promptly repaired.  All materials and 
water that leak from any pipeline on or around access roads, shall be 
cleared, removed and placed within the limits of the disposal areas by a 
means which will preclude any loss of material to the river prior to 
deposition in the upland disposal areas.

3.1.5   Hopper Dredging

Hopper dredging will not be permitted under this contract.

3.1.6   Bucket Dredging

Bucket dredging will not be permitted under this contract.

3.2   CONTRACTOR-FURNISHED DISPOSAL AREAS

The Contractor shall undertake the coordination with Federal and state 
agencies as specified in Section 01040, COORDINATION FOR CONTRACTOR 
FURNISHED DISPOSAL AREAS. As specified in that section, use of these areas 
will be subject to the approval of the Contracting Officer.

3.3   DEVELOPMENT AND OPERATION OF UPLAND DISPOSAL AREAS

3.3.1   General

Prior to the use or modification of the Government-furnished disposal area 
or construction for development of any Contractor-furnished disposal areas, 
the Contractor shall submit the disposal area plan specified in the 
Paragraph entitled: "SUBMITTALS" to the Contracting Officer for approval. 
The Contractor shall also be responsible for the maintenance and repair of 
all Government-owned land, roads, and facilities used by him under the 
contract.  The Contractor shall conduct his work in accordance with the 
approved disposal operations plan; however, approval of the plan by the 
Contracting Officer does not in any manner relieve the Contractor of his 
responsibility for the adequacy of the design and construction of the 
structures and drainage facilities required.

THE CONTRACTOR SHALL TAKE ALL NECESSARY MEASURES TO ENSURE THAT THE 
CONDITION OF THE DISPOSAL AREA, NAMELY THE DIKE, DOES NOT DETERIORATE OR 
BECOME DAMAGED DUE TO THE PUMPING OF DREDGED MATERIAL INTO THE SITE.  EVERY 
PRECAUTION SHALL BE TAKEN TO MEET ALL OF THE REQUIREMENTS OUTLINED IN THIS 
SPECIFICATION IN ORDER TO MAINTAIN THE INTEGRITY OF THE DISPOSAL AREA.

3.3.2   Construction and Maintenance

3.3.2.1   Government-Furnished Upland Disposal Area:

a. If the Contractor elects to use the disposal area shown on the contract 
drawings, he may use the existing retaining dikes, sluices and drainage 
structures and shall make all repairs, strengthening, extensions and 
modifications to such facilities as are necessary for confining the 
excavated material and for controlling disposal area effluent until 
acceptance of all work under the contract. The Contractor shall be 
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permitted, in the Government-furnished disposal area, to construct any 
other structures or use any means necessary to control the dredge effluent 
as required to meet these specifications.  Any work done in the disposal 
area by the Contractor must be approved by the Contracting Officer.

b. The Contractor shall be responsible for the maintenance, repair and 
stability of all dikes, roads and structures used by him under the 
contract, and shall inspect the dikes on a daily basis to assure their 
safety and stability. The Contractor shall restore all dikes, roads, and 
areas he disturbs throughout his operations to a satisfactory condition as 
approved by the Contracting Officer, at no additional cost to the 
Government. The Government will have the right to regulate the use of the 
disposal area throughout the contract. Any existing inclinometers, 
piezometers and wells within the disposal area limits shall not be 
disturbed. Any control points disturbed by the Contractor will be replaced 
by the Government at the Contractor's expense.

c. Contractor-furnished pipelines shall enter the Government-furnished 
disposal area only within the limits shown on the contract drawings. The 
Contracting Officer reserves the right to have the pipelines extend beyond 
the discharge limits as shown on the contract drawings or to a specific 
location within the disposal area, if required, for efficient management of 
the disposal area, at no additional cost to the Government. The end of the 
discharge pipe shall be located inside the disposal area within the 
discharge limits, and extend to the end of the existing finger dike. This 
length of pipe inside the disposal area shall be sufficiently and safely 
supported along the entire length of the finger dike, as approved by the 
Contracting Officer. The Government reserves the right to make the 
Government-furnished disposal area available for use by others when not in 
use as part of any work assignment under this contract. The Contractor 
shall obtain written permission from the Contracting Officer prior to 
entering on or utilizing any property owned or leased by the Government 
other than the diked disposal area.

d. A crushed aggregate ramp shall be constructed as shown on the contract 
drawings to protect the discharge pipe where it crosses the existing gravel 
access road.  The crushed aggregate shall conform to Section 703 of PennDOT 
Specifications, PennDOT Type 2A.  The crushed aggregate shall be compacted 
around the discharge pipe and the access ramp shall be constructed to the 
width of the gravel access road.

e. The Money Island Disposal Area is owned by Waste Management and provided 
to the Corps of Engineers under lease agreement by the Commonwealth of 
Pennsylvania under the terms of local cooperation agreement of the Delaware 
River, Philadelphia to Trenton project. Currently, this site is being mined 
by leased equipment hired by Waste Management to support daily landfill 
capping needs. Mining operations will continue to actual issuance of Notice 
to Proceed. An average minimum freeboard of six feet will be provided along 
the interior dike line. In addition, the final excavation and grading work 
in the viciniy of the northen end of the disposal area baffle dike will 
result in conditions favarable to proper flow to the sluiceway. As of 10 
August 2004, sufficient capacity exists within the disposal area to 
successfully contain the dredging work planned under this advertisement.

  
3.3.2.2   Special Requirements for the Government-Furnished Disposal Areas:

Borrow for diking material may be obtained from within the disposal areas 
but not closer than 30 feet from the inside toe of the dike sections. 
Wetting or drying of borrow material shall be performed as required to 
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obtain optimum practical moisture content. Borrow material and the ground 
surface upon which it is to be placed shall be free of all debris, timber 
and accumulations of vegetation. Dike material shall be placed in 
approximately equal layers not exceeding 12 inches in loose thickness and 
shall be compacted by the controlled traffic of spreading and/or hauling 
equipment over each layer. The borrowing of material from the area outside 
the existing perimeter dikes will not be permitted. The Contractor shall 
provide all impervious material required for mitigation of seepage problems 
during disposal operations from an approved off-site source if suitable 
material is unavailable from within the disposal area. Agreements with the 
owners of the disposal area indicated on the contract drawings are on file 
and may be examined at the Philadelphia District Office, Wanamaker 
Building, 100 Penn Square East, Philadelphia, PA. In addition to the 
requirements indicated herein, the Contractor shall deposit the excavated 
material in accordance with the requirements of said agreements.

3.3.2.3   Contractor-Furnished Disposal Areas

In the approved disposal areas, the Contractor shall provide retaining 
dikes, sluices and drainage facilities as required to confine the excavated 
material and for controlling disposal area effluent and shall be 
responsible for the maintenance and stability of the disposal areas until 
acceptance of all work under the contract.

3.3.2.4   Additional Requirements for Government-Furnished and 
Contractor-Furnished Disposal Areas:

a. A freeboard of two feet or more, measured vertically between the 
retained materials and water and the top of the adjacent confining dikes, 
shall be maintained at all times.  If the required freeboard is not met, 
the Contractor shall stop pumping into the disposal area until corrective 
means have been taken which are satisfactory to the Contracting Officer.

b. Pipe type sluices will not be permitted through exterior dikes, and at 
no time will the dredge pipe be permitted to enter the disposal area 
through an exterior dike. The hydraulic placing of perimeter dikes will not 
be permitted.

c. Development of the Contractor-furnished disposal areas or any 
modifications of the Government-furnished disposal area shall be done so as 
to prevent obstruction of drainage on upland areas adjacent thereto, and to 
leave free, clear and unobstructed outfalls of sewers, drainage ditches, 
and other structures affected by the disposal operations. The dredged 
materials shall be distributed within the used portion of the disposal 
areas in a reasonably uniform manner so as to permit full drainage without 
ponding on the fill surface during and after fill operations.

d. The Contractor shall ensure that all sluices have structurally sound 
access walkways with handrails on both sides of the walkway from the dikes 
to the sluices throughout their length, and a walkway in a "T" formation 
along the front of the sluices to enable the inspector to readily obtain 
the samples of the mixture going over the sluices as hereinafter specified. 
Timber used to construct the walkways and handrails shall be in accordance 
with the requirements for the sluice box timber and in accordance with 
Section 21 of EM 385-1-1.

e. Prior to pumping material into the disposal areas, the Contractor shall 
weld 1-inch diameter steel rings to the underside of the upper cross 
members on each end of all sluices.  The Contractor shall attach a 3/8-inch 
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steel cable to these rings which will run the length of each sluice.  The 
cables shall be used to attach full body safety harnesses for employees 
working on the sluices.

f. The Contractor shall provide a full body safety harness for employees 
and Government inspectors to use during the installation and removal of 
sluice boards and the taking of samples from the sluice.  Each person 
working on the sluice will wear the safety harness and attach it to the 
cable installed on each sluice.

g. The Contractor shall have a minimum of 2 personnel at the disposal area 
when work (disposal or other) is being done at a disposal area, and a 
generator with a light plant sufficient to light the sluice area during 
darkness.  The disposal area personnel shall have radio communication with 
the dredge at all times.

h. The Contractor shall perform routine inspections of the dike at least 
twice a day during dredging operations.  Inspections shall be conducted 
along the entire perimeter of the disposal area and be concentrated on 
evaluating the condition of the dike to ensure its integrity.  If any signs 
of distress are noted during any inspection, pumping of dredged material 
must stop immediately and the Contractor shall notify the appropriate Corps 
personnel.  Typical signs of distress may include excessive seepage, 
fissures and slope failure.

3.3.2.5   Modification of the Government-Furnished Disposal Area

The Government may perform modifications to its disposal area during 
periods when they are not being used for the work assignments. The 
Government-constructed embankments will enclose sufficient volume for 
retention of the pumped discharge for the production rates specified 
elsewhere in these specifications.

3.4   CONTROL OF DISPOSAL AREA EFFLUENT IN UPLAND DISPOSAL AREAS

3.4.1   General

The Contractor shall monitor disposal area conditions to preclude excessive 
ponding as described in the Paragraph entitled: "Additional Requirements 
for Government-Furnished and Contractor-Furnished Disposal Areas", and also 
to maintain effluent quality as prescribed below.  Sluice height shall be 
reviewed by the Contractor on a continuing basis to insure that the optimum 
height needed to satisfy both of these requirements is employed at all 
times. The Contractor shall be required to raise the elevation of the crest 
of the sluice or to stop pumping into the disposal area and permit the fill 
to settle whenever the density of the samples of the mixture of suspended 
material and water discharged at the sluice is greater than 8 grams/liter. 
Samples for density determination shall be taken, tested, and recorded by 
the Contractor. Samples at the sluice shall be taken as often as required 
and at least twice daily at times when the flow is at maximum rate and 
after the dredge has been operating continuously for not less than the time 
required for solids in suspension to flow from the discharge pipe to the 
sluice. The minimum frequency of sampling at the sluice shall be increased 
when effluent density increases or nears the maximum specified.  The PH of 
the discharge shall be maintained at 6 to 9 standard units at all times.  
Sampling shall be done once per week or once per discharge, whichever is 
more frequent, using a grab sample.  The Contracting Officer may require 
the Contractor to increase the frequency of sampling if he deems it 
necessary.  All density determinations, including times of sampling, shall 
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be recorded on the Daily Report of Operations forms required in the 
Paragraph entitled: "CONTRACTOR QUALITY CONTROL", of this section.

3.4.1.1   Effluent Density

Each sample at the sluice shall be made up by partially filling, without 
overflow, a one-quart container with the mixture flowing over the sluice at 
not less than ten different places in the length of the sluice and 
combining the mixture in a bucket or other suitable container. Each sample 
shall be obtained in a bucket or other suitable container submerged to a 
depth of not over two feet.  When settled solids are not present in the 
sample, the density may be determined by the hydrometer method or the 
weight-volume method as hereinafter specified. When settled solids are 
present, the density shall be determined by the weight-volume method.

a. Hydrometer Method: When the hydrometer method is used for density 
determination, the following hydrometer model shall be used, or equivalent:
ASTM E 100, Hydrometer No. 152H-62, -5 to 60 g/l, manufactured by Chase 
Instrument Company, model 343650. The hydrometer shall be used as specified 
by the manufacturer and as specified herein. This hydrometer reads density 
directly in g/l.

b. Weight-Volume Method: When the weight-volume method is used for density 
determination, the total sample shall be measured to obtain volume in 
liters and weight in grams. Measurements shall be made with a 1,000 c.c. 
laboratory cylinder and a scale or balance capable of weighing the sample 
and cylinder to the nearest gram. The unit weight shall then be obtained by 
dividing the total weight in grams by the total volume in liters.

3.4.1.2   Records

Records of disposal area effluent measurements and corrective action taken 
shall be submitted daily to the Contracting Officer.

3.4.2   Timber Flash-Boards

The Contractor shall provide, prior to commencement of pumping, a 
sufficient number of flash-boards for the sluice as required for the 
retention of dredged material under this contract and shall assure that the 
entire sluice length is effective.  Strong solution for brush treatment 
shall be available at the site and all cut surfaces shall be heavily 
brushed.

3.4.3   Continuing Effluent Control

Upon completion and acceptance of a work assignment, the Contractor shall 
provide continuing, intermittent labor to assure that effluent control is 
continued beyond the completion of dredged discharge into the disposal 
area. Control, including the removal of flash-boards, shall be continued 
until water impoundment is reduced to that which existed prior to the 
commencement of disposal into this area. The time required for effluent 
control beyond completion and acceptance of the work assignment shall not 
be considered part of the completion time for the contract.

3.5   OVERDEPTH AND SIDE SLOPES

3.5.1   Overdepth

To cover inaccuracies of the dredging process, material actually removed 
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from within the contract limits shown on the drawings to a depth of not 
more than 1 foot below the required depth, limited by a vertical plane 
through the required depth contour, will be estimated and paid for at the 
contract unit price for dredging.

3.5.2   Side and End Slopes

No side or end slopes are specified for this contract (box cut).

Along the edges indicated on the contract drawings, dredging shall be 
performed to a point extending 25 feet outside the basin edges, where 
shoaling occurs along the basin edge within the authorized contract limits 
(as determined by before-dredging surveys), unless otherwise determined or 
directed by the Contracting Officer.

3.5.3   Excessive Dredging

Material taken from beyond the limits specified in the Paragraphs entitled: 
"Overdepth" and "Side and End Slopes", will be deducted from the total 
amount dredged as excessive dredging for which payment will not be made. 
Nothing herein shall be construed to prevent payment for the removal of 
shoals performed in accordance with the applicable requirements of the 
Special Clauses entitled: "FINAL EXAMINATION AND ACCEPTANCE" and "SHOALING".

3.6   ESTIMATED QUANTITIES

The total estimated quantity of material necessary to be removed within the 
specified limits as shown on the contract drawings, exclusive of allowable 
overdepth, is 129,209 cubic yards measured in place.  The maximum amount of 
allowable overdepth dredging, as shown on the contract drawings and 
specified herein, is estimated to be 23,918 cubic yards measured in place. 
As a basis for soliciting bids, the sum of the above amounts, 153,127 cubic 
yards, measured in place will be used.  The following acceptance sections 
are specified for this contract:

Acceptance    Station          Req'd Dredging      Allowable        Total
 Section     to Station        (37 ft. Depth)    Overdepth (1')   Available
                                    (CY)             (CY)            (CY)
 
   1        0+000 to  0+800       129,209           23,918         153,127

3.7   LIMIT OF DREDGING

3.7.1   General

The areas to be dredged are within the contract limits as indicated on the 
contract drawings, and as specified in the Special Clause entitled: FINAL 
EXAMINATION AND ACCEPTANCE, and as defined by dredging prism indicated in 
the Paragraphs entitled: "OVERDEPTH AND SIDE SLOPES" and "MEASUREMENT AND 
PAYMENT", of this section.

3.7.2   Quantity Acceptance

The Contractor is responsible for completing all dredging requirements for  
any one acceptance section prior to acceptance of the work by the 
Government.  In any portion of an acceptance section, when the before 
dredging survey indicates dredging is required, the Contractor is 
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responsible for removing any material found to be remaining above the 
required depth by the after dredging survey, unless such dredging is waived 
by the Contracting Officer. Material removed as a result of redredging 
within the dredging prism, will be paid for at the contract unit price and 
quantity as determined by the difference between the initial 
before-dredging survey and the final after-dredging survey.  In any portion 
of an acceptance section, when the after dredging survey indicates dredging 
is required that was not indicated by the before dredging survey, the 
Contractor shall be responsible for removing such material to the required 
depth, unless waived by the Contracting Officer.  The Contractor will be 
paid for such work at the contract unit price and an additional quantity 
calculation will be made based on the after dredging survey, provided that 
the material is not determined by the Contracting Officer to be misplaced 
material.

3.8   CONTRACTOR QUALITY CONTROL

The Contractor shall prepare and maintain Daily Report of Operations forms 
and the scow discharge reports, and shall furnish signed copies thereof 
with the Daily Quality Control records required in Section 01450 CONTRACTOR 
QUALITY CONTROL, to the Contracting Officer.  Copies of the Daily Report of 
Operations forms to be used are attached at the end of this section.  
Further instructions on the preparation and submittal of the forms will be 
provided at the Pre-Dredging Coordination Meeting.  These reports shall be 
faxed daily to the Philadelphia District Office.

3.9   MEASUREMENT AND PAYMENT

3.9.1   Mobilization and Demobilization

All costs connected with the mobilization and demobilization of all of the 
Contractor's dredging plant and equipment will be paid for at the contract 
lump sum price for this item. Sixty percent (60%) of the lump sum price 
will be paid to the Contractor upon completion of his mobilization at the 
first work assignment area. The remaining forty percent (40%) will be 
included in the final payment for work under this contract.

In the event the Contracting Officer considers that the amount in this item 
(60%) which represents mobilization, does not bear a reasonable relation to 
the cost of the work in this contract, the Contracting Officer may require 
the Contractor to produce cost data to justify this portion of the bid. 
Failure to justify such price to the satisfaction of the Contracting 
Officer, will result in payment of actual mobilization costs, as determined 
by the Contracting Officer at the completion of mobilization, and payment 
of the remainder of this item in the final payment under this contract. The 
determination of the Contracting Officer is not subject to appeal.

All costs connected with the mobilization and demobilization of the 
Contractor's dredging plant and equipment as defined below shall be 
included in the contract lump sum price for Bid Item No. 1, "Mobilization 
and Demobilization" as listed in the Bidding Schedule.

a.  Mobilization shall include all costs for operations accomplished prior 
to commencement of actual dredging operations; i.e., transfer of dredge, 
attendant plant, and equipment to site; preparation of disposal area, 
including the sluice and drainage structures; and other incidentals in 
advance of the actual dredging operations.

b.  Demobilization shall include general preparation for transfer of plant 
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to its home or standby base, removal of pipelines, cleanup of disposal 
area, and transfer of plant to its home or standby base.

3.9.2   Disposal Area Costs

All costs in connection with the development and cleanup of the disposal 
area, including the sluice and drainage structures, shall be included in 
the contract lump sum price for Bid Item No. 1 "Mobilization and 
Demobilization", as listed in the Bidding Schedule.  Maintenance of the 
disposal area, and effluent control shall be included in the contract unit 
price for Bid Item No. 2, "Removal & Satisfactory Disposal of Material"

3.9.3   Deduction Associated With Contractor-Furnished Disposal Areas

The Contractor shall include as Item 3 of the bidding schedule, the 
deduction that will occur in the contract bid total should one or more 
Contractor-furnished disposal areas be used as specified herein.  If no 
Contractor-furnished disposal area is proposed, then the item shall remain 
blank.

3.9.4   Dredging

The total amount of material removed and to be paid for under the contract, 
will be measured by the cubic yard in place. Measurement of the number of 
cubic yards in place will be made by computing the volume between the 
bottom surface shown by soundings of the last survey made before dredging 
and the bottom surface shown by the soundings of surveys made as soon as 
practicable after the work specified in each acceptance section has been 
completed. The volume for measurement will include the material within the 
limits described in the Paragraph entitled: "OVERDEPTH AND SIDE SLOPES", 
less any deductions that may be required for misplaced material described 
in the Paragraph entitled: "DISPOSAL OF EXCAVATED MATERIAL", of this 
section. The volume of material removed will be generated by using either 
the Average End Area Method or by the TIN (Triangulalated Irregular 
Network) computation, as outlined in the Hydrographic Surveying Manual EM 
1110-2-1003, dated 1 January 2002. All depths obtained from single beam 
surveys will be utilized for volume computation purposes. If multi-beam 
survey methodology is used, a 5-foot by 5-foot matrix using the sounding 
closest to cell center (shot depth) will be generated from the multi-beam 
data collected to perform the TIN computation. The corresponding plotted 
soundings and contours will be generated using a cell size for their matrix 
that is plot-scale dependent utilizing the sounding that is closest to cell 
center (shot depth) shiftef to the center of the cell from the edited  
multi-beam data. The subsequent contour generated for the plotted soundings 
sheet is not to be used for eithr the calculation of square footage or 
volumes. if the material to be dredged in the contract is categorized to be 
hard bottom the matrix used for the volume computations will be reduced to 
3 foot by 3 foot and an average of the soundings in the cell will be used. 
All raw survey data and data used for volumecomputations shall be available 
to the Contractor upon request. Payment for dredging will be made at the 
contract unit price for Bid Item No. 2, "Removal & Satisfactory Disposal of 
Material"

3.9.4.1   Surveys for Acceptance

The Contractor shall notify the Government of his need for acceptance 
surveys at least three days in advance of the date for each survey 
(Saturdays, Sundays and holidays are excluded), and shall confirm his need 
by telephone between 0730 and 0800 hours on the day of each survey by 
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calling the Technical Support Branch, O & M Contracts Section at (Area Code 
215) 656-6750. The Contractor shall schedule the before-dredging survey for 
an acceptance section within 2 weeks of the expected start date of dredging 
operations.  Only one before-dredging survey will be provided for each 
acceptance section.  The time for any redredging to remove shoals and for 
second and subsequent surveys in any acceptance section is the 
responsibility of the Contractor, and must be accomplished within the 
completion period established for the contract. The Contractor may 
accompany the survey party to determine whether he, at his own election, 
will perform redredging. The Contracting Officer will notify the Contractor 
if any redredging is required.

3.9.4.2   Existing Conditions

The contract drawings as listed under the Special Clause entitled: 
"CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS", are believed to accurately 
represent conditions existing at the time indicated, but the depths shown 
thereon will be updated, as required, by soundings taken by the Government, 
prior to the commencement of dredging.  Determination of quantities removed 
and the deductions made therefrom to determine quantities by place 
measurement to be paid in the area specified, after having once been made, 
will not be reopened, except on evidence of collusion, fraud, or obvious 
error. The hydrographic surveys for this contract containing all edited 
x,y,z data will be available on CD by request.

3.9.4.3   Hydrographic Survey Equipment

Hydrographic surveys will be conducted to meet USACE Performance Standards 
as defined in the Hydrographic Surveying Manual EM 1110-2-1003, dated 1 
January 2002. Surveys will be performed by single transducer sounding 
techniques, multi-beam sweep type surveys or both. Bottom soundings will be 
obtained by the single beam survey fathometer operating at a frequency 
ranging from 190 to 210 Khz. When utilizing multi-beam technology, the 
operating frequency will range from 180 to 250 khz. All fathometers will be 
calibrated following procedures outlined in the aforementioned EM. 

3.9.4.4   Partial Payments

Monthly partial payments will be based on acceptance sections completed as 
determined by soundings or sweepings taken behind the dredge by the 
Government survey party.

--End of Section--
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